



**PINAL COUNTY PUBLIC WORKS DEPARTMENT
PRE-BID CONFERENCE AGENDA
October 18th, 2016 at 2:00PM – Ocotillo Room**

1. Introduction

- a. **Pre-Bid conference for:** Gantzel Road at Chandler Heights Road – Traffic Signal Improvement
- b. **Project Manager:** Celeste Pemberton, Area 2 Project Manager (until 11/7)
P: 520-866-6402, C: 520-705-3539
Email: Celeste.Pemberton@pinalcountyaz.gov

Angeline To, Area 1 Project Manager (AFTER 11/7)
P: 520-866-6431, C: 520-251-2249
Email: Angeline.To@pinalcountyaz.gov
- c. **Designer Engineer:** Chris Williams, Project Manager
Southwest Traffic Engineering LLC, 602-266-7983
Email: Chris@swte.us
- d. **Inspector:** Charles Williams – PW Chief Inspector (Roadway/Striping/Signs)
Phone: 520-705-8822

Robert Martinez – PW Signal Technician (Signals)
Phone: 520-483-8099
- e. **Purpose of this conference is to discuss questions you may have on the conference and clarify the plans and specifications.**

2. Description:

In general, the work consists of a new traffic signal and the associated traffic signing, pavement markings and traffic control. The proposed work is located at the intersection of Gantzel Road and Chandler Heights Road from approximately 100 feet west of Gantzel Road to approximately 300 feet east of Gantzel Road. Signing and pavement marking improvements also extend approximately 300 feet south of Chandler Heights Road on Gantzel Road.

3. Disclaimer:

Neither the Engineer nor the Pinal County Public Works Department shall be held responsible for any oral instruction at this conference. Any change to the plans or specifications will be in the form of an addendum which will be furnished to all registered plan and specification holders.

Any detailed questions or questions concerning the specifications prior to your bid can be directed to *Gloria Bean – Contracts Supervisor at 520-866-6009.*

4. Bid Opening: Thursday, November 17th, 2016

PUBLIC WORKS DEPARTMENT

31 North Pinal Street, Building F, PO Box 727 Florence, AZ 85132

T 520-509-3555 Hours M-F 8:00 am – 5:00 pm F 520-866-6511 www.pinalcountyaz.gov



5. **Contract Period:** 120 Calendar Days
6. **Approx. NTP:** January 2nd, 2017 (possibly sooner)
7. **Special Requirements:**
 - **WAPA** (coordination with utilities -TPS 4 - NPI) Requires notification (15) days prior to construction; no excavation within 20' of lattice structure; Contractor must follow OSHA guidelines for construction in and around close proximity WAPA/SRP lines (Standard 1926.1408).
 - Coordination with **Queen Creek Irrigation District** at one pole location; requires all work activity within 50' irrigation easement to be inspected and monitored by George Cairo Engineering (their sub) via a direct contract with them – ITEM 42.
8. **Special Standards:** None.
9. **Planned Addendum's:** None at this time.
10. **Questions from contractors:**