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INVITATION FOR BIDS
Project Title: PINAL COUNTY HOUSING REPAIRS
Project Number: 116-15
Bid Number: PW14/15/008
Project Site: 908 W. 5" Ave., San Manuel AZ 85631

NOTICE IS HEREBY GIVEN THAT SEALED BIDS shall be received on the
above-referenced Project by Pinal County, hereinafter "Pinal," at the office of the Pinal
County Public Works Department, County Administration Bldg. “F,” South Entrance P.O.
Box 727, 31 North Pinal Street, Florence, Arizona, 85132 until 2:00 p.m. Mountain
Standard Time, according to the Pinal County Public Works Department's clock, on
March 12, 2015 for the Scope of Work set forth below. No bids shall be received after
this date and time. :

SCOPE OF WORK: The Contractor shall furnish all labor, materials, and equipment,
transportation, facilities, utilities and expertise for Housing Repairs located at 908
W. 5% Ave., San Manuel, AZ 85631 in strict conformity and in accordance with the
approved specifications. The work is to be accomplished in a good workmanlike
and substantial manner and to the satisfaction of the Pinal County CDBG
Coordinator. This work shall be accomplished in accordance with the standards of
the Industry in use at the time of the signing of this contract.

All work under this contract shall be completed within forty five (45) working days
from the issuance date of the Notice to Proceed.

** THE PINAL COUNTY PUBLIC WORKS DEPARTMENT’S SOLE INVOLVEMENT IN
THIS PROJECT IS TO: (1) PROCURE THE CONTRACT TO BE EXECUTED
BETWEEN THE OWNER OF THE PROPERTY AT 908 W. 5" Ave., SAN MANUEL,
AZ 85631 IN ACCORDANCE WITH ALL APPLICABLE STATUTES, ORDINANCES,
REGULATIONS INCLUDING THIS CONTRACT AND, (2) TO FACILITATE AND
- ADMINISTER PAYMENT TO THE CONTRACTOR IN ACCORDANCE WITH THE
TERMS OF THE CONTRACT BETWEEN THE OWNER AND THE CONTRACTOR. **

A mandatory pre-bid conference shall be held on Wednesday February 11, 2015
at 9:00 A.M. Mountain Standard Time, at 908 W. 5th Ave., San Manuel, AZ 85631.
Bidder shall attend the mandatory pre-bid conference. If Bidder fails to attend the bid
shall be deemed unresponsive and shall be rejected. Any perceived or apparent
omission or discrepancy in the Bid Documents may be presented in writing to the
County CDBG Coordinator at this pre-bid conference. Pinal shall respond in the form of
a written Addendum. Oral statements or instructions shall not constitute an addendum
to the Invitation for Bids. Last date for questions answered shall be February 18, 2015
at 12:00 Noon.

Bids shall be publicly opened and publicly read on March 12, 2015 at 2:00 p.m.,
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Mountain Standard Time, according to the Pinal County Public Works Department’s
clock, County Administration Bldg. “F,” 31 North Pinal Street, Florence, Arizona.

Copies of the Bid Documents, including plans and specifications, may be
obtained from the Pinal County Department of Public Works, 31 North Pinal Street,
Building “F” South Entrance, Florence, Arizona, during regular business hours.

Plan Holders List, Bid Schedule, and Addendum(s) shall be posed on the
Pinal County Website when available. The address is:

http://pinalcountyaz.gov/PublicWorks/BidsSolicitations/Pages/home.aspx

Bids shall be submitted on Bid forms provided by Pinal IN THE MANNER AND
ACCORDING TO THE CONDITIONS SET FORTH IN THE INSTRUCTIONS TO
BIDDERS. IF BIDDER FAILS TO SUBMIT A PROPERLY COMPLETED COPY OF
THE INVITATION FOR BIDS PACKET, AS SET FORTH IN THE INSTRUCTIONS TO
BIDDERS, ACCOMPANIED BY ALL OTHER REQUIRED DOCUMENTS, THE BID
SHALL BE DEEMED TO BE NON-RESPONSIVE AND REJECTED.

AT THE TIME OF SUBMITTAL OF A SEALED BID, AND FOR THE DURATION
OF THIS CONTRACT BIDDER SHALL BE LICENSED AS A GENERAL COMMERCIAL
CONTRACTOR IN THE STATE OF ARIZONA; SHALL BE REGISTERED WITH DUNS
AND BRADSTREET FOR A DUNS NUMBER; CURRENT REGISTRATION WITH
SYSTEM FOR AWARD MANAGEMENT (SAM.GOV). ALL PROPOSED
SUBCONTRACTORS SHALL BE APPROPRIATELY LICENSED MEETING THE
ABOVE REQUIREMENTS AS SUBCONTRACTORS IN THE STATE OF ARIZONA TO
PERFORM THE PORTION OF THE WORK FOR WHICH THEY ARE RESPONSIBLE.
A copy or copies of all required licenses shall be submitted with the sealed bid. If
Bidder or proposed subcontractor is not licensed prior to the bid submittal, the bid shall
be deemed non-responsive and rejected.

Before any contract is executed by the Pinal, the successful bidder shall obtain
the required insurance and shall furnish to Pinal the required proof of insurance,
including proof that additional insured is PINAL COUNTY, ITS AGENTS,
REPRESENTATIVES, DIRECTORS, OFFICIALS, EMPLOYEES AND OFFICERS.

Every Bid shall constitute an offer to perform according to the terms, conditions,
provisions and specifications of the Bid/Contract Documents and shall remain irrevo-
cable and subject to acceptance for sixty (60) days after the date for the opening of the
bids.

Pinal reserves the right to accept or reject any and all bids, to accept or reject
only part of a bid; to reject all non-responsive or non-responsible bids; to advertise for
new bids; to waive any and all informalities in a bid not involving price, time or changes
in the Scope of Work or to disregard all non-conforming, non-responsive, unbalanced or
conditional bids when it is considered to be in the best interests of Pinal; to withhold the
award for any reason deemed suitable by Pinal and to cancel this Invitation for Bids at
any time before the award of the contract by the Board of Supervisors of Pinal County,
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Arizona. Pinal also reserves the right to disqualify Bids, before or after the time of

opening, upon evidence of collusion with the intent to defraud or other illegal practices
by the Bidder.

PLEASE NOTE, all contracts with Pinal County are subject to cancellation for
conflict of interest without penalty or further obligation as provided by A.R.S. § 38-511.

Louis Andersen, Director
Department of Public Works

DATED //%7/%5 /4\54/4,

(END OF SECTION)
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INSTRUCTIONS TO BIDDERS

PINAL COUNTY HOUSING REPAIRS
Grant# 116-15

To be considered, Bids must be made in accordance with these Instructions to Bidders.

1.

Submission of Bids. Bids shall be actually received by Pinal by the time and at the
place indicated in the Invitation for Bids and shall: be enclosed in an opaque sealed
envelope, marked with the Project Title, Grant Number, and name and address of
the Bidder; and be accompanied by the Bid Security and other required documents.
The Invitation for Bids packet must be included with a bid. Bids sent through the
mail or by other delivery system shall be enclosed within a separate envelope with
the notation on its face as follows:

Sealed Bids for: Housing Repairs, Grant # 116-15, Pinal County Arizona with the
date and time of closing stated thereon and addressed to the Pinal County Public
Works Department, Pinal County, Arizona.

2. Description of Work. As set forth under Scope of Work ("Work") in the Invitation for

Bids.

Procurement of Bid Documents.

3.1Copies of the Bid Documents may be obtained as set forth in the Invitation for
Bids. The purpose of providing copies of Bid Documents is for obtaining bids on
the work and does not confer a license or grant for any other use.

3.2 Complete sets of Bid Documents shall be used in preparing bids. Neither Pinal
nor the CDBG Coordinator assume any responsibility for errors or misinterpreta-
tions resulting from the use of incomplete sets of Bid Documents. Bidder shall
take careful note of all Addenda issued for this Project.

3.3 It shall be the responsibility of the bidder to determine, prior to the submittal of its
bid, if any addenda have been issued for this Project. All addenda issued, if not
already bound in the Invitation for Bid packet, shall be submitted by bidder with
its bid and noted on the bid form by the Bidder. Bids which do not have all
issued addenda attached and/or noted on the bid form by the Bidder, shall be
rejected by Pinal. Bidder may call Pinal County Department of Public Works in
order to ascertain if addenda have been issued for this project.

4. Bidder's Obligation to Examine Bid Documents and Investigate Prevailing Conditions.

A Bidder has the obligation to be aware of the prevailing conditions before
submitting a bid and is obligated to consider those conditions in fixing its Bid Price.
The failure or omission of any Bidder to receive or examine the Bid Documents or to
investigate prevailing conditions shall in no way relieve any Bidder from any
obligation with respect to its bid. No term, matter or condition that-the Bidder could
have discovered through an exercise of reasonable diligence shall constitute a
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basis for an allowance from or extra payment by Pinal. Before submitting a Bid, it is
the responsibility of each Bidder to:

4.1 Consider federal, state and local laws, regulations and ordinances that may
affect cost, progress, or performance of the Work.

4.2 Notify Pinal in writing of any conflict, error, inadequacy or discrepancy in the
Bid Documents and request resolution or clarification thereof.

4.3 Verify Bidder has received and considered any and all Addenda issued by
Pinal.

4.4 Agree that submission of a Bid shall constitute an incontrovertible representation
by Bidder that the Bid Documents are sufficient in scope and detail to indicate
and convey understanding of all terms and conditions for performance of the
Work, that Bidder has complied with every obligation imposed on Bidder in these
Bid Documents and that without exception the bid is based on performing the
Work in accordance with the standards and specifications set forth in the Bid
Documents and on such timetable as may be required by the Bid Documents, in
exchange for the Bid Price without need or cause for delay or additional
compensation arising from any matter that could have or should have been
discovered by Bidder in the fulfillment of the obligations imposed herein.

4.5 Check all responses for accuracy before submitting a bid. Negligence in
preparing a bid confers no right of withdrawal after due time and date.

4.6 Examine thoroughly and familiarize itself with the Bid Documents (see definition
under General Provisions and Specifications).

4.7 Become familiar with conditions under which the Work is to be performed,
including but not limited to access, transportation/delivery routes, and traffic
control, if applicable, weather conditions, and any other conditions and all other
relevant matters that may affect cost, progress, performance of the Work and
the required time for performing the Work.

4.8 At its own expense, make or obtain any additional examinations, investigations,
explorations, tests and studies and obtain any additional information and data
which pertain to the physical conditions that may affect cost, progress,
performance of the Work in accordance with the time, price and other terms and
conditions of the Contract Documents.

4.9 Visit the site to become familiar with conditions under which the Work is to be
performed concerning the site work, structure of the ground, obstructions which
may. be encountered, transportation access, drainage conditions, adjacent
buildings, any other visible condition and all other relevant matters that may
affect cost, progress, performance or furnishing of the Work.

4.10 Study and carefully correlate Bidder's observations with the Bid Documents.
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Pinal shall not be responsible for any mistake or error made by Bidder nor
shall any mistake or error constitute a basis for an allowance from or extra
payment by Pinal.

4.11 At bidder's sole expense, provide any staging, storage, temporary construction

facilities, and access thereto.

Preparation and Submittal of Bid

5.1

5.2

53

5.4

5.5

56

5.7

5.8

Each Bidder shall submit the following documents; Bid Proposal,
Certification of Intentions Concerning SubContracting, Contractor
Immigration Certification, Noncollusion Affidavit, Affidavit of Suspension
and/or Debarment, & Contract Agreement accompanied by all Addenda
issued by Pinal prior to receipt of bids; bid security; and copies of
bidder's contractor licenses and subcontractors' contractor licenses,
where applicable. All Addenda issued by Pinal prior to receipt of bids
shall be noted on the bid form by the Bidder. Failure to comply shall be
deemed material and shall cause the Bid to be rejected and which
rejection shall not be waived by Pinal.

The Bidder's name shall be entered on the cover page and the required
information, price and signature entered where specified on the Bid form. It is
permissible to copy these forms as required. Facsimile bids, telegraphic bids or
mailgrams shall not be considered.

The Bid form shall bear an original ink signature by the person authorized to
sign.

Erasu’res, interlineations or other modifications in the bid shall be initialed in
original ink by the authorized person signing the Bid form.

Responding with a signed Bid shall constitute an irrevocable offer to perform
the specified Work according to the provisions and specifications set forth in
the Bid Documents.

All blanks on the Bid form shall be completed in ink or be typed.

A bid made by an individual shall be signed with the Bidder's full name and
notarized.

A bid by a corporation shall be executed in the corporate name by the
president, vice president, or other officer who presents competent evidence of
authority to sign, and shall also have the corporate seal affixed and be attested
to by the secretary of the corporation or a notary.

5.9 A bid by a partnership shall be executed in the partnership name and signed

by a general partner whose title must appear under the signature, and said
signature notarized.
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5.10 The name of every signer shall be typed or legibly printed below the signature.

5.11 The completed Bid form shall contain an acknowledgment of receipt of all
Addenda, the number of which shall be filled in on the Bid form.

5.12 The address and telephone number for notice to the Bidder/Contractor shall be
completed on the Bid form.

5.13 An Arizona commercial contractor's license number and the corresponding
license classification designation, by which the Bidder warrants that the Bidder
is legally qualified to perform the work, shall accompany the bid.

5.14 Arizona sales tax license number if any.

6. Calculation of Bid Price.

6.1 The bid shall be based upon the Scope of Work to be performed in strict
conformity with the specifications and plans for said Scope of Work.

6.2 The successful bidder is responsible and liable for the payment of all applicable
taxes.

7. |Interpretations, Prior Approvals, and Agenda. All questions about the meaning or
intent of the Bid Documents, including requests for "or equal" approvals shall be
submitted as instructed in the Invitation For Bids. Interpretations or clarifications
considered necessary by Pinal in response to such questions shall be issued by
“written Addenda. Any Addenda shall be made available at the same location where
the Invitation for Bids was issued. As a courtesy only, Pinal may mail, fax or deliver
copies of such Addenda to parties recorded by Pinal as having requested and
received the Invitation for Bids packet. Only questions answered by formal written
Addenda shall be binding. Any interpretation other than by written addenda shall be
without legal effect. As stated in paragraph 3.3 hereinabove, it shall be the responsi-
bility of the Bidder to ascertain the existence of Addenda and the content of each.

8. Bid_ Security

8.1 Each Bid shall be accompanied by Bid Security as set forth in the Invitation For
Bids. Bid Security is submitted as a guarantee that the bidder, if awarded the
Contract, shall enter into a Contract to perform the Work in accordance with
the plans and specifications and shall promptly provide contract security in the
manner and form required in the Bid Documents. Failure to strictly comply
with these provisions shall result in the bid security being retained by Pinal as
liguidated damages and not a penalty. No bid shall be considered unless it is
accompanied by the required Bid Security.

8.2 The insurance certificates, insurance policy endorsements of additional insured
and any other documents required in the Bid/Contract Documents. The
contract will fail to become finalized if, within fifteen (15) calendar days from the
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issuance of the Notice of Award of the contract the successful Bidder fails to
deliver all the required documents and fails to execute the instrument entitied
“Contract,”.

8.3 The Bid Security of unsuccessful Bidders Pinal believes to have a reasonable
chance of receiving the award if the successful Bidder fails to provide the
necessary documentation to Pinal and enter into a contract with Pinal, may be
retained by Pinal until the earlier of the day after the signing of the Contract
instrument by the Pinal County Board of Supervisors or the sixty-first day after
the bid opening, whereupon the Bid Security shall be returned to such Bidders.

The Bid Security of the three lowest Bidders may be retained until the Notice of
Award has been issued and a contract has been signed by the Board of
Supervisors.

8.4 As a courtesy, Bid Security may be returned to noncompetitive Bidders not
sooner than seven days after the bid opening. Compliance with the provisions
herewith shall be determined in all cases by the Director of the Pinal County
Public Works Department and said Director's determination shall be final.

9. Certification of Intentions Concerning Subcontracting.

9.1 Each Bidder shall fill out, sign, date and submit with its bid, the Certification of
Intention Concerning Subcontracting form provided in the Invitation for bids
packet. Bidder shall list the name and address of each subcontractor, supplier,
subsupplier and manufacturer who shall render work or services or provide
material, equipment or tools to the Bidder/Contractor and the portion of work or
services to be performed and materials, equipment or tools to be supplied on
this Project.  Failure to list subcontractors, suppliers, subsuppliers or
manufacturers whose work, services, material, equipment or tools total more
than fifteen percent (15%) of the Bid Price shall constitute a non-responsive bid
and result in rejection or grounds for termination of any subsequent contract
with Pinal.

9.2 No Bidder shall be required to employ any subcontractor, supplier, subsupplier
or other person or organization against whom the Bidder has reasonable
objection.

9.3 Prior to payment to Contractor of final retention of compensation, Contractor
shall fulfill the requirements set forth in the General Provisions in paragraph 27
entitled "Liens."

10.Noncollusion Affidavit. Each Bidder shall complete the Noncollusion Affidavit form
provided in the Invitation for Bids packet. In front of a notary public, said form shall -
be executed by or on behalf of the person, firm association or corporation submitting
the bid, certifying under penalty of perjury, that such person, firm, association or
corporation has not, either directly or indirectly, entered into any agreement,
participated in any collusion or otherwise taken action in restraint of free competitive
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11.

»

bidding in connection with the submitted bid. Failure on the part of any Bidder to
observe these provisions shall result in disqualification.

Pre-Opening Modification or Withdrawal of Bids. A bidder may modify or withdraw

its bid at any time prior to the closing date and time set for the receipt of bids. A bid
may be withdrawn by presenting a written withdrawal clearly identifying the Bidder
and the Project Number at the location designated for receipt of bids in the Invitation
to Bid. No telephone, telegraphic or facsimile transmission of modification or
withdrawal shall be accepted.

12.Late Bids, Late Modifications, Late Withdrawals. Late bids, modifications and

withdrawals shall not be considered. A bid, modification or withdrawal is late if it is
received at the location designated in the Invitation for Bids for receipt of bids after
the closing date and time set for receipt of bids.

13.Mistakes in Bids After Bid Opening. After bid opening, the Director of the Pinal

County Public Works Department may permit a bidder to withdraw a bid without
penalty if:

13.1 A mistake is clearly evident on the face of the bid but the intended correct
bid is not similarly evident; or

13.2 The bidder establishes by clear and convincing evidence that a mistake
was made.

13.3 Mistakes shall not be corrected after the closing date and time ser for receipt of
bids, except as provided in page B-2 of the Material and Construction Bid
concerning any discrepancy between the aggregate sum bid and summation of
quantities and unit prices.

14.Opening of Bids.

14.1 Bids shall be opened, and unless obviously unresponsive, the Bidder's name
and the corresponding bid amount shall be read aloud publicly. A synopsis of
the bid results shall be made available within a reasonable time after the
opening.

14.2 Periods of time, stated as number of days, shall be calendar days, unless
specifically stated otherwise.

15.Bids to Remain Subject to Acceptance. All bids shall remain irrevocable and subject

to acceptance for sixty (60) days after the date of the bid opening.

16.Award of Contract. The Contract shall be awarded and Notice of Award issued to

the lowest responsible, responsive Bidder complying with these instructions as of the
date and time set for opening of the bids, provided the bid is reasonable and
acceptance is in the best interest of Pinal. The responsibility of Bidders and of their
proposed subcontractors shall be considered in making the award.
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17.Reservation of Rights by Pinal. As set forth in the Invitation for Bids.

(END OF SECTION)
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BID PROPOSAL

PINAL COUNTY HOUSING REPAIRS
Grant # 116-15

To:  Pinal County Department of Public Works
31 N. Pinal St., Building “F” East Entrance
P. O. Box 727
Florence, AZ 85132

Bid of , hereafter
"Bidder."

BIDDER AFFIRMS that notice pursuant to this bid may be delivered to:

Individual name:
Company name:
Address:

Phone;
Fax Phone:
Email:

BIDDER AFFIRMS that it is:
A corporation incorporated in the State of ;or
A partnership consisting of
or
A sole proprietorship, doing business as

BIDDER AFFIRMS that it holds the following licenses:
Arizona Commercial Contractor's License Classification(s)
Arizona Commercial Contractor's License No.
Arizona Sales Tax License No.
Other: (type of license)

Federal Tax |ID#
Email

BIDDER CERTIFIES that it has reviewed, understands and does accept the obligations
set forth in the Bid Documents, including the Addenda numbered through .

BIDDER CERTIFIES that the Invitation for Bids packet for the Project, including, but not
limited to, plans, construction specifications, and forms of contract, constitute essential
parts of this Bid, have been carefully examined.

BIDDER CERTIFIES that it has visited and made a detailed investigation of the Project
Site(s) and surrounding area.

BIDDER CERTIFIES that it is familiar with conditions under which the Work is to be
performed, including delivery routes, and any other conditions and all other relevant
matters that may affect cost, progress and performance of the Work, and the required
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time for performing the Work; is fully familiar with the plans and specifications for the
Project and has a clear and thorough understanding of the amount and nature of the
Work and is basing this bid on its own observations.

BIDDER DECLARES that at no time shall misunderstanding of the plans, specifications,
special provisions or conditions to be overcome, be pled. Furthermore, BIDDER
DECLARES any failure to fully investigate, inspect, take proper measurements and
satisfy himself as to the Scope of Work for the Project shall NOT be grounds for
additional compensation under this Contract.

BIDDER UNDERSTANDS that the quantities of Work in the Bid Schedule and/or Plans
are approximate only; are to be used for the comparison of bids; and are subject to
increase or decrease.

BIDDER HEREBY PROPOSES to perform all quantities of Work, as either increased or
decreased, in accordance with the provisions of the Specifications, at the unit price(s)
bid in the Bid Schedule(s). If there is a discrepancy between the aggregate sum bid and
that resulting from the summation of the quantities multiplied by their respective unit
prices, then the unit prices shall apply.

BIDDER SUBMITS in the attached Bid Schedule(s) its unit prices for which it proposes
to perform each item of work. BIDDER ACKNOWLEDGES that it must extend the item
amounts from the unit prices; and failure to do so may result in this Bid being rejected
as irregular and non-responsive.

BIDDER UNDERSTANDS that no payment shall be made by Pinal for unused
materials, including, but not limited to Bidder's unused stockpiled materials.

BIDDER UNDERSTANDS AND AGREES that this Bid includes all items on the Bid
Schedule(s) and that the Bid Schedule(s) is/are part of the Bid form.

With that knowledge and commitment and guaranteed by the required Bid
Security, Bidder offers and agrees to:

1. Hold open the bid for sixty (60) calendar days after the opening of bids and to accept
the provisions of the Instructions to Bidders regarding disposition of Bid Security;

2. Within Fifteen (15) calendar days of a Notice of Award to the Bidder, to deliver to
Pinal County a Schedule of Performance, a Schedule of Values, and insurance
certificates, all as required by the Bid/Contract Documents and to execute a contract
for the Work; and

3. Upon acceptance of this offer by Pinal County, perform and complete the Scope of
Work which includes the supply, delivery and application of material/construction
performance, as described in the Invitation for Bids in a workmanlike manner and
according to the required specifications and within the required time and furnish the
necessary labor, tools, equipment, and services for such performance and
completion, and to comply with all the terms, conditions and provisions of the
Bid/Contract Documents. Total Bid Price set forth below based upon the aggregate
amount set for the in the attached Bid Schedule.
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Bid Price Not to Exceed:

($ ) Dollars

We have enclosed the required Non-Collusion Affidavit, and Subcontractors List.

Submitted by:

Contractor (Name typed or printed)

Executed by:

Signature of Officer, Partner or Proprietor

Title (typed or printed)

Dated: Corporate Seal (If a
corporation)

(To be signed in front of a notary and notary to complete and sign the appropriate
acknowledgment.)

Corporate/Partnership Acknowledgment

STATE OF ARIZONA )

) ss
COUNTY OF )
On this day of , 201 , before me, a Notary public,
personally appeared of

and being authorized so to do executed the foregoing instrument for the purposes
therein contained.

: Notary Public
My commission expires:
Individual Acknowledgment
STATE OF ARIZONA )
) ss
COUNTY OF )

On this day of , 201 , before me, a Notary public,
personally appeared , and executed the foregoing
instrument for the purposes therein contained.

Notary Public

My commission expires:

(END OF SECTION)
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BID BREAKDOWN

When you turn in the attached Bid Proposal, please break your bid down into any of the
following categories which are applicable according to the Work Write — Up.

1. Demolition & Cleanup.............cooooviiiiiiiiiine e,

2. WINAOWS. ..o e

3. Paint EXterior. ..o

4. Tle/BaSE. ..o

5. Kitchen Cabinets and Counter Tops.........................

6. Bath ROOM oo

7. EXIEROr DOOTS. ...

8. Interior Paint. .. ...,

9. Electrical.......oooi i e

10.Interior/Exterior Walls. ..o )

T GUH IS . .o .

12.SeWer LINES. ..o

Alt. 1 Allowance............ $ 2.000.00

TOTAL BID PRICE........ $

Contract: Job:

Job Address: Date:

WORK WRITE UP
B-4



10.

11.

12.

WORK WRITE UP
116-15

Demolition & clean up: Remove all trash and construction debris from property
in an approved manner.

Windows: Replace all windows. Windows shall meet minimum requirements
for IECC 2009 codes for climate zone 2 and shall match existing size and
configuration. Sliders OK except at bathroom. Windows to be Aluminum or vinyl.
On dining room widow remove the glass on the lower half and replace with
8"x8"x16” cinder block.

Exterior Paint: Patch and paint exterior of house, power wash. Full coverage,
fascia one color base, another color Owner to select from Dunn Edwards or
equal.

Tile and Base: Remove existing flooring and install new ceramic tile throughout
the house. Owner to select color $1.15 sq. ft. allowance for tile only. Install
composite base all walls and caulk at floor line with a clear caulk..

Kitchen Cabinets and Counter Tops: Remove oid cabinets and counter tops
and replace with new cabinets, Chadwood medium oak or equal. Counter tops to
be fully post formed plastic laminate. Seal any cuts outs. Counter tops selection
by owner. New double stainless steel sink with new supply lines, ball valve angle
stops, and a double lever handled faucet with sprayer, Price Pfister or equal.
Install a drywall soffit from top of cabinets to ceiling, tape and texture. Install
range hood and duct work. Lay out similar to existing layout. Install a new base
cabinet where dishwasher was and remove water lines and drain lines, also
remove newer base cabinet and install on opposite side.

Bath Room: Remove old shower and replace any rotted lumber, install new P
traps, new shower base and wall backing where needed. Install concrete board
on back and side walls of shower floor to ceiling. Install cultured marble
surrounds. Shower valves to be brass, chrome finish with double lever handles.
Price Pfister or equal. Furnish and install corner grab bar 27”X36” with proper
backing. Remove toilet and install a new ADA toilet and install new water line and
new shut off ball valve. Furnish and install a new pedestal sink ($100.00)
allowance for Pedestal sink. Furnish and install a double handle faucet Price
Pfister or equal with new supply lines and ball valve angle stop.

Exterior doors: Replace entry door and rear door and frame with a new JELD
WEN steel white 6 panel steel doors or equal. All locks to be keyed the same.
Interior Paint: Repair and patch to match existing and paint all walls one color.
Owner to select sheen and color. Doors, door trim and base painted white semi-
gloss.

Electrical: All outlets have open ground and have to conform to local codes.
Furnish and install GFI, or arc fault interrupters, as required by local codes.
Furnish and install smoke alarms in accordance with local codes and program
requirements.

Interior Exterior walls (2): Install #15 vapor barrier, than 1” Styrofoam and 1 %"
metal studs and track 2-0’ on center, 2" drywall, tape, texture to match existing
walls.

Gutters; Furnish and install gutter and down spout on patio roof. Down spout to
drain on left side of roof.

Sewer lines: Rod out and clean sewer lines.
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1.

GENERAL PROVISIONS

PINAL COUNTY HOUSING REPAIRS
Grant # 116-15

Definitions. For this Contract certain words, phrases and terms shall have special
meaning as defined herein. Furthermore, words used in the present tense shall
include the future; words used in the singular shall include the plural; words in the
plural shall include the singular; and words in the neutral or masculine gender are
inclusive and do not in any way connote a specific gender.

1.1 Bid Documents: The whole of the Invitation for Bids packet, which consists of
all the documents listed in the index of said bid packet and all Addenda thereto.

1.2 Bid Price: Total amount quoted by bidder for performing the Scope of Work
described in the Bid Documents

1.3 Bid Form: The approved county form on which the bidder affixes an authorized
signature certifying that the bidder has carefully reviewed the Scope of Work
and is willing to perform said Scope of Work and furnish all labor, equipment
and materials necessary to complete said Work for the Bid Price quoted.

1.4 Bidder: An individual, partnership, firm, corporation, or any acceptable
combination thereof, or joint venture responding to an Invitation for Bids
by submitting a signed Bid.

1.5 Board: Pinal County Board of Supervisors.

1.6 Calendar Days: A period of time meaning consecutive calendar days including
Saturdays, Sundays and holidays.

1.7 Contract Administrator: Director of the Pinal County Housing Department, who
reviews and makes recommendations on Contracts, Change Orders, Task
orders and pay estimates to the Board of Supervisors.

1.8 Contract/Contract Documents: The written instrument between Pinal and the
Contractor entitled "Contract Agreement" (Exhibit B) and the Bid Documents,
as defined above, constitute the entire contract / contract Documents after (a)
award of the Contract; (b) the successful bidder has furnished the required
security and insurance and executed the Contract Agreement; (c) Pinal
County has accepted and approved the security; and (d)execution of the
Contract Agreement by Pinal.

1.9 Contract Time: The number of working days or calendar days allowed for
completion of the Contract, including authorized time extensions. If a specified
completion date is shown in lieu of the number of working or calendar days,
the contract time expires on that date and the Contract shall be completed on
or before that date or the date of any authorized extension.
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1.10 Contractor: A bidder in whose favor the Pinal County Board of Supervisors
has awarded the Contract and who has provided the necessary Contract
security, met the required insurance requirements and entered into a
contract agreement with Pinal.

1.11 County: Pinal County, a political subdivision of the State of Arizona.

1.12 County CDBG Coordinator: The Pinal County CDBG Coordinator acting by
and under the authority of the laws of the State of Arizona, or the County
CDBG Coordinator's designee acting under the County CDBG Coordinator's
supervision, on behalf of the Pinal County Board of Supervisors.

1.13 County Manager: The Pinal County Manager , or the County
Manager’s successor or designee.

1.14 Days: Calendar days (see above).
1.15 Department: The Pinal County Department of Public Works.

1.16 Director: The Pinal County Public Works Department Director, acting in its
official capacity as said Director.

1.17 Equipment: All machinery and equipment, together with the necessary supplies
for upkeep and maintenance and also tools and apparatus necessary for
acceptable completion of the Scope of Work.

1.18 Holidays: The legal holidays as defined in the latest revisions at the time of
bidding, of the Arizona Revised Statutes, Title 1, Chapter 3, § 1-301.

1.19 Laboratory: A testing laboratory which has been approved by the CDBG
Coordinator to perform testing and which has been determined by the CDBG
Coordinator to be free from any conflict of interest.

1.20 Materials: Any substances specified for use in the construction of the Project.

1.21 Material Supplier: One who fabricates, or processes an item off the Project
Site, and who may or may not deliver this to the Project Site. For purposes of
this definition, a supplier shall not include one who establishes a fabricating
process or facility expressly for use of the Project, whether on or off the
Project Site, or one who performs work on the Project Site that is incorporated
into the Project.

1.22 Notice of Award: Written notice to the successful bidder stating that the
successful bidder’s bid has been accepted by the Pinal County Board of
Supervisors.

1.23 Notice to Proceed: A written notice from Pinal to Contractor informing
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1.24

1.25

1.26

1.27

1.28

1.29

1.30

1.31

Contractor of the start date for the Scope of Work, and in some instances
the start dates for phases of the Scope of Work.

Owner: The owner of the property located at 908 W. 5th Ave., San Manuel,
AZ 85631.

Plans: The project plans, standard drawings, working drawings and
supplemental drawings, or reproductions thereof, approved by the CDBG
Coordinator, which show the location, character, dimensions and details of
the Work to be performed. All such documents are to be considered as a
part of the plans whether or not they are reproduced in the Invitation for Bid
packet.

Progress Payment: Monthly draw against the contract price based on work
completed and determined by the Schedule of Values and approved by the
CDBG Coordinator.

Project Pians: Specific details and dimensions peculiar to the Work which are
supplemented by the Standard Drawings insofar as they may apply.

Quality Assurance Inspector/QA Inspectors: The CDBG Coordinator's
authorized representative assigned to make detailed inspections of contract
performance.

Repetition of Expressions: In order to avoid cumbersome and needless
repetition, such phrases as "to the CDBG Coordinator" and "by the CDBG
Coordinator" shall be understood to mean that when an order, instruction,
decision, exercise of judgment or other similar action is indicated, such
order, instruction, decision, exercise of judgment or other similar action shall
be issued, given, made by or reserved to the County CDBG Coordinator or
the County CDBG Coordinator's designee.

Schedule of Performance: A timetable prepared by a bidder given a Notice of
Award, to commence running upon Pinal's issuance of a Notice to Proceed,
defining the Bidder's projection of significant milestones in the course of the
performance of the Contract, as well as the number of days elapsed from the
issuance of the Notice to Proceed to each such milestone.

Schedule of Values: Prices set by the Contractor for specified divisions of the
Work. These prices shall be used to arrive at the amounts due under this
contract on the progress payments. As such, they should include everything
for that particular quantity of work which the Contractor expects to be paid,
e.g. labor, material, overhead, profit, equipment costs or rental,
transportation, taxes, etc. The Schedule of Values as set forth in Exhibit A
attached hereto and incorporated herein shall be furnished to the CDBG
Coordinator by the successful bidder within 15 days of signing of contract.
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1.32 Special Detour: A detour, which requires the construction of a paved surface
and generally does not include any portion of a route utilizing an existing
roadway.

1.33 Shop Drawings: Drawings approved for repetitive use, showing details to be
used where appropriate.

1.34 Specifications: The compilation of provisions and requirements for the
performance of the prescribed Scope of Work, which include general, special
and technical specifications.

1.35 Subcontractor: An individual, partnership, firm or corporation or any
acceptable combination thereof, or joint venture, performing any of the
prescribed Scope of Work, directly or indirectly for or on behalf of Contractor
whether or not in privity of contract with Contractor.

1.36 Superintendent. Contractor's authorized representative in responsible charge
of the work.

1.37 Working Day: A calendar day, exclusive of Saturdays, Sundays and County-
recognized holidays, on which weather and other conditions not under the
control of Contractor shall permit Contractor's operation to proceed for the
major part of the day with the normal working force engaged in performing the
controlling item or items of work which would be in progress at that time.

1.38 Working and Supplemental Drawings: Supplemental design sheets, shop
drawings or similar data which Contractor is required to submit to the CDBG
Coordinator.

2. No Waiver of Legal Rights. Partial or final acceptance of the Work under this
Contract shall not preclude or prohibit Pinal from correcting any measurement,
estimate or certificate made before or after completion of the Work, nor shall Pinal
be precluded or prohibited from recovering from Contractor such overpayment as it
may sustain, or by failure on the part of Contractor to fulfill its obligations under the
Contract. A waiver on the part of Pinal of any breach of any part of the Contract
shall not be held to be a waiver of any other or subsequent breach.

3. Latent Defects, Fraud, Gross Mistakes. Contractor, without prejudice to the terms of
the Contract, shall be liable to Pinal for latent defects, fraud or such gross mistakes
as may amount to fraud, or as regards to Pinal's rights under any warranty or
guarantee.

4. Change Orders. Pinal may, at any time, by written order and without notice to
sureties make or direct changes (revisions, additions or deletions) within the general
scope of the Contract in the Work to be performed. Written change order requests
from Contractor shall be submitted with written justification and estimates to Pinal
County Department of Public Works. Written change orders which shall increase the
Contract Price by 10% or less, together with time extensions related thereto,
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requires prior written approval by the Pinal County Manager, and written change
orders which shall increase the Contract Price by more than 10% together with time
extensions related thereto, requires approval by the Pinal County Board of
Supervisors prior to any change in Work under the Contract.

. Delays and Extensions. Contractor agrees that no charges or claims for damages
shall be made by Contractor for any delays or hindrances during the progress of this

Contract. Such delays or hindrances, if any, may be covered by an extension of

time for such reasonable period as may be mutually agreed upon between the

parties hereto. It is agreed and understood, however, that permission to proceed

with the Contract after the established completion date shall not be construed as a

waiver by Pinal of any of its rights herein.

. Disputes. For resolving questions of fact not disposed of by agreements between
the parties to this Contract, the initial determination shall be made by the County
CDBG Coordinator.

. Independent Contractor. Contractor agrees that all Work performed under this
Contract is being performed by Contractor as an independent contractor and not as
an employee or agent of Pinal. This Contract is not intended to constitute, create,
give to or otherwise recognize a joint venture agreement or relationship, partnership
or formal business organization of any kind or create an employer/employee
relationship between Pinal and Contractor, Contractor's employees, subcontractors,
subcontractors' employees or any person supplied by Contractor in the performance
of Contractor's obligations under this Contract and does not entitle said persons to
rights or benefits from Pinal normally associated with an employment relationship,
such as, but not limited to, civil service, retirement, personnel rules which accrue to
such persons, health insurance, motor vehicle insurance, life insurance, workers'
compensation, sick leave or any other fringe benefits. Contractor and subcontractors
shall have total responsibility for all salaries, wages, bonuses, retirement,
withholdings, worker's compensation, occupational disease compensation,
unemployment compensation, other employee benefits and all taxes and premiums
appurtenant thereto concerning such persons and shall indemnify, hold harmless
and defend Pinal with respect thereto, including payment of reasonable attorney's
fees and costs in the defense of any claim made under the Fair Labor Standards Act
or any other federal or state laws. Such indemnity shall be required by Contractor
from its subcontractors on behalf of Pinal.

Insurance. Without limiting any of Contractor's obligations or liabilities, Contractor,
at Contractor's own expense, shall purchase and maintain the minimum insurance
coverage listed below with responsible insurance carriers duly licensed to do
business within the State of Arizona and satisfactory to Pinal and with policies and
forms satisfactory to Pinal.

8.1 Workers' Compensation Insurance, or participation in the State of Arizona State
Compensation Fund to cover obligations imposed by federal and state statutes
having jurisdiction over Contractor's employees engaged in the performance of

the Work under this Contract; and Employer's Liability insurance of not less
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than One Hundred Thousand Dollars ($100,000.00) for each accident, One
Hundred Thousand Dollars ($100,000.00) disease for each employee, and Five
Hundred Thousand Dollars ($500,000.00) disease policy limit.

8.2 Commercial General Liability Insurance with a limit of not less than One Million
Dollar ($1,000,000.00) for each occurrence with a One Million Dollar
($1,000,000.00) Products and Completed Operations Aggregate and with a
Million Dollar ($1,000,000.00) General Aggregate Limit. The policy shall
include coverage for bodily injury, death, broad form property damage,
personal injury, products/completed operations and blanket contractual
covering, but not limited to, the liability assumed under the indemnification
provisions of this Contract. Further, the policy shall include coverage for the
hazards commonly referred to as XCU (explosion, collapse and underground).

Such policy shall contain a severability of interests provision; and shall not
contain a sunset provision or commutation clause, nor any provision which
would serve to eliminate or limit third party action over claims. The Commercial
General Liability additional insured endorsement shall be at least as broad as
the Insurance Service Office, Inc.’s Additional Insured, Form B, CG 20101185
or an equivalent latest form and shall include coverage for Contractor’s
operations and products and completed operations.

8.3 Commercial/Business Automobile Liability Insurance with a combined single
limit for bodily injury and property damages of not less than One Million Dollars
($1,000,000.00), each occurrence with respect to Contractor's owned, hired and
non owned vehicles assigned to or used in the performance of Contractor's
work.

8.4 Umbrella/Excess Liability insurance with a limit of not less than One Million
Dollars  ($1,000,000.00) per occurrence combined limit Bodily Injury and
Property Damage, that "follows form" and applies in excess of the Commercial
General Liability. Commercial/Business Automobile Liability and Employer's
Liability, as required above.

8.5 Additional Insured. The insurance coverage, except Workers' Compensation,
required by this contract, shall name Pinal County, its agents, representatives,
directors, officials, employees and officers as Additional Insureds and shall
specify that said insurance shall be primary insurance and that any insurance
coverage carried by Pinal, its agents, representatives, directors, officials,
employees and officers shall be excess coverage, and not contributory
coverage to that provided by the Contractor.

8.6 Claims Made. In the event any insurance policy required by the Contract is
written on a "claims made" basis, coverage shall extend for two years past
completion and acceptance of the Contractors work or services and as
evidenced by annual Certificates of Insurance.

8.7 Coverage Term. All insurance required herein shall be maintained in full force
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8.8

8.9

8.10

8.11

8.12

8.13

and effect until all Work required to be performed under the terms of the
Contract is satisfactorily completed and formally accepted.

Material Breach. Failure on the part of Contractor to produce or maintain
required Insurance in full force and effect until all Work required to be performed
under the terms of the Contract is satisfactorily completed and formally
accepted shall constitute a material breach of Contract upon which Pinal may
immediately terminate the Contractor, at its discretion, purchase or renew such
insurance and pay any and all premiums in connection therewith, and all monies
so paid by Pinal shall be repaid by Contractor to Pinal upon demand, or Pinal
may offset the cost of the premiums against any monies due to Contractor from
Pinal.

Primary Coverage. Contractor's insurance shall be primary insurance as
respects Pinal and any insurance or self insurance maintained by Pinal shall be
in excess of Contractor's insurance and shall not contribute to it.

Claim Reporting. Any failure to comply with the claim reporting provisions of the
policies or any breach of a policy warranty shall not affect coverage afforded
under the policy to protect Pinal.

Waiver. The policies, except Workers' Compensation, shall contain a waiver of
transfer rights of recovery (subrogation) against Pinal, its agents,
representatives, directors, officers, and employees for any claims arising out of
the Work of Contractor.

Deductible/Retention. If policies provide coverage which contain deductibles or
self-insured retentions, such deductible and/or self-insured retentions shall not
be applicable with respect to the coverage provided to Pinal under such
policies. Contractor shall be solely responsible for deductible and/or self-insured
retention and Pinal, at its option, may require Contractor to secure the payment
of such deductible or self-insured retentions by a irrevocable unconditional
letter of credit. The insurance policies that contain deductibles or self-insured
retentions in excess of Five Thousand Dollars ($5,000.00) per occurrence shall
not be acceptable without prior approval of Pinal.

Certificates of Insurance. Prior to commencing the Work under this Contract,
Contractor shall furnish Pinal with Certificates of Insurance, or formal endorse-
ments as required by the Contract, issued by Contractor's insurer(s), as
evidence that policies providing the required coverages, conditions, and limits
required by this Contract are in full force and effect. Such certificates shall
identify this Contract number or name and shall provide for not less than thirty
(30) days advance Notice of Cancellation, Termination, or Material Alteration.
Such certificates shall be sent directly to:

Pinal County Finance/Procurement Department Attn: PW Buyer

Post Office Box 1348
Florence, Arizona 85132

GP-7



8.14 Copies of Policies. Pinal reserves the right to request and to receive, within
ten (10) working days, certified copies of any or all of the above policies
and/or endorsements. Pinal shall not be obligated, however, to review same
or to advise Contractor of any deficiencies in such policies and
endorsements, and such receipt shall not relieve Contractor from, or be
deemed a waiver of, Pinal's  right to insist on, strict fulfilment of Contractor's
obligations under this Contract.

8.15 Subcontractor's Insurance. In addition to insurance coverage required by
Contractor, as set forth above, Contractor shall require insurance coverage in
the same amounts from its subcontractors on behalf of Pinal and
subcontractors shall comply with the paragraph entitled "Insurance” above.

Indemnification. To the fullest extent permitted by law, Contractor shall indemnify
defend, save and hold harmless Pinal, its agents, representatives, officers,
directors, officials and employees, from any and all liability, demands, proceedings,
suits, actions, claims, losses, costs, and damages of every kind and description,
arising out of, resulting from or alleged to have resulted from the performance of
the Work. Contractor's duty to indemnify, defend, save and hold harmless Pinal, its
agents, representatives, officers, directors, officials and employees shall arise in
connection with all demands, proceedings, suits, actions, claims, workers'
compensation claims, unemployment claims, or employee's liability claims,
damages, losses or expenses (including but not limited to attorney's fees, court
costs and/or arbitration costs and the cost of appellate proceedings) that are
attributable to personal or bodily injury, sickness, disease, death, or injury to,
impairment or destruction of property Including loss of use resulting there from,
caused by or contributed to, in whole or in part, by any omission, fault, mistake or
negligent act, whether active or passive, of Contractor, its employees, agents,
representatives, any tier of Contractor's subcontractors, their employees, agents or
representatives or anyone directly or indirectly employed by Contractor or its
subcontractors or anyone for whose acts Contractor or its subcontractors may be
liable.

The amount and type of insurance coverage requirements set forth in the Contract
Documents or remuneration of any insurance coverage herein provided shall in no
way be construed as limiting the scope of the indemnity in this paragraph.
Contractor's obligation under this indemnity shall not extend to the sole negligence
of Pinal, its agents, representatives, officers, directors, officials and employees.
Such indemnity shall be required by Contractor from its subcontractors on behalf
of Pinal.

10. Survivability. Every provision of paragraph 9, (Insurance) and paragraph 10

11.

(Indemnification) of these General Provisions shall survive the termination,
cancellation, suspension, or completion of this contract.

Contractor's Responsibility. To the fullest extent permitted by law, Contractor

shall be responsible for its own negligent acts, omissions and mistakes, and that
of its employees, agents and subcontractors.
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12.

13.

14.

15.

16.

17.

Non-liability of Public Officials and Pinal Representatives. Neither the Pinal County
Board of Supervisors, officials, agents or employees of Pinal County shall be
charged personally by Contractor with any liability or held liable by Contractor under
any term or provision of this Contract, in carrying out any of the provisions of the
specifications or in exercising any power or authority granted to them by or within
the scope of the Contract, or because of the Contractor's execution or attempted
execution or because of any breach. It is understood and agreed that in all such
matters the Pinal County Board of Supervisors, officials, agents and employees act
solely as agents and representatives of Pinal.

Notice of Claim. Contractor shall notify Pinal of any claim filed against Contractor
or Contractor's insurance company arising from services performed under the
Contract within thirty (30) days of such filing.

Final Payment Acceptance. The acceptance by Contractor, its successors or
assigns of any payment made as final payment under the Contract or of any final
payment due on termination of the Contract, shall constitute a full and complete
release of Pinal from any and all claims, demands and causes of action whatsoever
which Contractor, its successors or assigns have or may have against Pinal under
the provisions of the Contract.

Assignment and Subcontracting. Contractor shall not assign or subcontract the
whole or any part of the Contract without prior written consent of Pinal. No such
authorization shall be construed to relieve Contractor of Contractor's primary re-
sponsibility for completion of the Contract or the Contract itself. Contractor shall be
directly responsible for the quality and performance of any work subcontracted, and
if any subcontractor shall fail to perform the work undertaken by the subcontractor in
a manner satisfactory to the CDBG Coordinator, Contractor shall immediately cause
replacement of or repairs or alterations to the work in a manner satisfactory to the
CDBG Coordinator. Nothing contained in the Contract Documents shall create any
contractual relation between any subcontractor and

Pinal.

Retention of and Access to Records. Contractor and any subcontractor shall keep
and maintain all books, papers, records, accounting records, files, accounts,
reports, cost proposals with backup data and all other material relating to the Pro-
ject, and shall make all such materials available at any reasonable time during the
term of work on the Project and for six (6) years from the date of final payment to
Contractor for auditing, inspection and copying upon Pinal's request. Contractor
shall insert in each of its subcontracts the above requirement and also a clause
requiring its subcontractors to include the above requirement in any lower-tier sub-
contracts or purchase orders.

Employment of Personnel of Public Agencies. Contractor shall not engage the

services of any person or persons then in the employ of Pinal for the Work covered
by the terms of the Contract without the written consent of Pinal.
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18. General Compliance with Laws. Contractor, its employees, agents,
Subcontractors, subcontractor's employees and agents, and anyone acting on
Contractor's behalf shall comply with all applicable federal, state and local laws,
regulations, rules and ordinances, including but not limited to speed limits,
weight/load restriction and environmental laws and regulations.

19. Permits, Licenses, Fees. All permits associated with this project shall be
obtained by Pinal County and copies provided to the Contractor.

20. Sales and Use Taxes. In accordance with State of Arizona, Department of
Revenue regulations, all sales and use taxes due the State on materials, labor or
services and equipment used in this Project, shall be paid by Contractor. Before
final payment on the Contract is made by Pinal, Contractor shall furnish Pinal with
a certificate duly acknowledged stating all such sales and use taxes have been
paid to the State of Arizona. In the event that services or materials of a
subcontractor are used, Contractor agrees to make the same requirements
contained above of the subcontractor in favor of Pinal. Any and all refunds
claimed and received by Pinal shall be the property of Pinal and shall not affect
any bid price or Contract price under this Contract.

21. Termination of Contract for Default. Pinal may terminate the contract if the
Contractor:

21.1 Fails to begin the Work under this Contract within the time specified,
21.2 Refuses or fails to perform the Work, or any separable part, with such
diligence as shall ensure its completion within the agreed upon time; or if
the Contractor fails to complete the Work within such time,
21.3 Fails to supply sufficient skilled workmen or suitable equipment or
materials
according to required specifications and/or provides defective material,

21.4 Fails to make prompt payments to subcontractors or suppliers at any tier,
or for labor, materials or equipment;

21.5 Fails to perform the Work in a satisfactory manner, or neglects or refuses
to remove materials or to perform anew such Work as may be rejected by
the CDBG Coordinator as defective, unsuitable and unacceptable,

21.6 Fails to comply with laws, ordinances, rules, codes, regulations, orders or
similar requirements of any public entity having jurisdiction or specified by
the Contract Documents;

21.7 Fails to follow any reasonable instruction by Pinal;

21.8 Performs work which deviates from the Contract Documents;
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22.

21.9 Discontinues the prosecution of the Work,

21.10 Fails to resume the Work which has been discontinued within a
reasonable time after notice to do so,

21.11 Allows any final judgment to stand against him unsatisfied for a period of
ten days.

21.12 Commits any act of bankruptcy or insolvency,
21.13 Makes an assignment for the benefit of creditors,

21.14 Otherwise violates in any material way any provision or requirement of the
Contract Documents, or

21.15 For any other cause whatsoever, fails to carry on the Work in an ,
acceptable manner. Pinal shall give notice in writing to Contractor of such
failure, delay, neglect, refusal or default, specifying the same. If
Contractor, within a period of seven (7) days after such notice, shall not
proceed in accordance therewith, then Pinal upon the failure of Contractor
to comply with such notice, shall have full power and authority, without
violating the contract, to terminate this Contract. Pinal, at its option, may
complete the Work in accordance with the terms of this Contract or Pinal
may take over the Work, including any or all materials and equipment on
the ground as may be suitable and acceptable to Pinal and may complete
the Work with its own force account, or may enter into a new contract for
the completion of the Work, or may use such other methods as in the
opinion of Pinal shall be required for the completion of the Work in an
acceptable manner. All costs and charges incurred by Pinal, together with
the cost of completing the Work, shall be deducted from any monies due
or which may become due to Contractor on this Contract. If such expense
exceeds the sum which would have been payable under this Contract,
Contractor shall be liable and shall pay to Pinal the amount of such
excess.

Termination, Postponement or Abandonment. The right is reserved by the Pinal
County Board of Supervisors to terminate, indefinitely postpone, or abandon this
Work, in whole or in part, when, for any, reason, Pinal determines such action is
in the best interests of Pinal. This Contract may be terminated by giving written
notice to Contractor at least twenty-four (24) hours prior to the termination,
postponement or abandonment, and Pinal shall be liable to Contractor only for
work performed up to the effective date of termination, postponement or
abandonment.

In no event shall payment for such costs exceed the current contract price.
Acceptable materials, obtained by Contractor for the work but which have not
been incorporated therein, may, at the option of Pinal, be purchased from
Contractor at actual cost delivered to a prescribed location or otherwise disposed
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23.

24.

25.

26.

27.

28.

of as mutually agreed. Contractor agrees to make Contractor's cost records
available to Pinal to the extent necessary to determine the validity and amount of
any claim made against Pinal under this Contract. Termination of a Contract or
portion thereof shall not relieve Contractor of Contractor's contractual
responsibilities for the work completed.

Improper Exercise of Authority. It is further understood and agreed that
Contractor shall not in any way exercise any portion of the authority or sovereign
powers of Pinal and shall not make a contract or commitment, or in any way
represent itself as an agent of Pinal.

Subcontracts. Subcontracts entered into by Contractor to accomplish the Work
shall incorporate, by reference, in each subcontract the provisions of the Contract
Documents. Subcontracts shall be in writing and shall contain a provision
whereby an entity with which a subcontract has been entered, acknowledges that
Pinal shall not be liable for any costs, claims, damages, reimbursement or
payment of any kind relating to such subcontract. Contractor shall bear full
responsibility for acceptable performance under each subcontract.

Changes in Subcontractors or Material Supplier: In the event there is a need to
change add or delete a Subcontractor or Material Supplier, the CDBG
Coordinator shall be notified in writing no less than 7 days prior to the
commencement of work by the proposed subcontractor or delivery of supplies by
the proposed material supplier.

Notices. Any notice or demand under this Contract from either party to the other
shall be in writing and shall be deemed to have been given when the notice is
delivered personally or deposited in a U.S. Mail box, in a postage prepaid
envelope addressed to the other party to the address provided herein. Either
party may at any time change such address by delivering or mailing, as
aforesaid, to the other party a notice stating the change and changed address.

Pinal: Pinal County Finance / Procurement
Attn: Public Works Contracts Supervisor/Buyer
P. O. Box 1348, Florence, AZ 85132
with copies to Pinal County Manager
P.O. Box 827, Florence, AZ 85132

Contractor: To the address shown on the Bid form

Nondiscrimination, etc. In connection with the performance of the Work,
Contractor shall to comply with all applicable state and federal laws, rules,
regulations and executive orders governing equal employment opportunity,
immigration, nondiscrimination, including the Americans with Disabilities Act, and
affirmative actions, and further agrees to insert an identical provision requiring
said compliance in all subcontracts hereunder.

Environmental Protection. Contractor shall comply with all applicable federal,
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29.

30.

31.

32.

state and local statutes, rules, regulations, orders and requirements relating to
environmental protection including but not limited to those relating to or adopted
under: the Clean Air Act (42 U.S.C 7401 et seq. as amended), the Clean Water
Act (33 U.S.C. 1251 et seq. as amended), the Resource Conservation and
Recovery Act (42 USC 6901 et seq. as amended), and the Comprehensive
Environmental Response Compensation and Recovery Act (42 U.S.C. 6901 et
seq. as amended), and the Comprehensive Environmental Response
Compensation and Recovery Act (42 U.S.C 9601 et seq. as amended).
Specifically for contracts exceeding $100,000 Contractor shall comply with all
applicable standards, orders or requirements issued under Section 306 of the
Clean Air Act, (42 U.S.C 1857 (h), Section 508 of the Clean Water Act (33 U.S.C
1344) and US Environmental Protection Agency (40 CFR Part 15) which prohibit
the use under nonexempt federal contracts, grants or loans of facilities included
on the EPA List of Violating Facilities. Violations shall be reported to the Federal
Highway Administration and to the US EPA Assistant Administrator for
Enforcement (EN-329).

Energy Conservation. Contractor shall comply with mandatory standards and
policies, as applicable, relating to energy efficiency which are contained in the
State Energy Conservation Plan issued by the State of Arizona in compliance
with the Energy Policy and Conservation Act (P.L. 94-163).

Antitrust Violations. Contractor and Pinal agree that in actual economic practice
overcharges resulting from antitrust violations are in fact borne by purchaser or
ultimate user, in this case, Pinal. Therefore, Contractor, acting as a vendor,
hereby assigns to Pinal any and all claims for such overcharges.

Organizational Conflicts of Interest. No contract for the construction of a
project shall be awarded to the firm that designed the Project or its subsidiaries,
affiliates, the parent company or subcontractors or to a management and/or
general consultant or any of its subsidiaries, affiliates, the parent company or
subcontractors that were involved in any aspect of the design process, except
with the approval of Pinal.

Antilobbying. Contractor shall comply with the provisions of Section 1352 of
Title 31,U.S. Code (Public Law 101.121) as codified in Title 48, Federal
Acquisition Regulations Subpart 3.8 and Subpart 52.203-11. The legislation
prohibits federal funds from being expended by a recipient or any lower tier sub-
recipients of a federal contract, grant, loan or cooperative agreement to pay any
person for influencing or attempting to influence a federal agency or Congress in
connection with the award of any federal contract, the making of any federal
grant or loan, or entering into any cooperative agreement, including the
extension, continuation, renewal, amendment or modification of any federal
contract, grant, loan or cooperative agreement. All disclosure statements shall
be furnished to Pinal.

Contractor shall require all lower-tier subcontractors who have agreements
exceeding $100,000 to complete the Certification of Federal Contracts (ECS
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33.

34.

35.

36.

37.

Form 90-1) and, when appropriate, the Disclosure of Lobbying Activities (ECS
Form 90-3) prior to execution of the Prime contractors Agreement with Pinal.
Lower-tier certifications are to be maintained by Contractor.

Suspension and/or Debarment. Contractor shall acknowledge, sign and
notarize the Affidavit of Suspension and/or debarment as address in the ASD
section of this Invitation for Bids, affirming no suspension or disbarment has
occurred during the preceding three (3) years.

Drug Free Workplace. Contractor shall comply with the Drug Free Workplace
Act of 1988 and implement regulations and furnish the requisite “Certificate
regarding Drug-Free Workplace Requirements” to Pinal and insert this provision
in all subcontracts.

Issuing an Unsatisfactory Performance Appraisal. Pinal may perform periodic
performance appraisals throughout the life of the contract. Contractor shall
receive written notice of any deficiencies. If the contractor fails or continues to
fail, to correct noted deficiencies in performance, Contractor shall be cited as
unsatisfactory at the conclusion of the project.

Performance and Evaluation. Past performance and evaluation(s) relating
thereto shall be considered by the County in determining bidder responsibility.

Immigration Law Compliance. Pursuant to the provisions of A.R.S. §41-4401,
the Contractor and each of its subcontractors warrant compliance with the
Federal Immigration and Nationality Act (FINA) and all other Federal
immigration laws and regulations related to the immigration status of its
employees and the requirement to use E-Verification set forth in AR.S. § 23—
214(A) (hereinafter “Contractor Immigration Certification”). Contractors shall
obtain statements from its employees and subcontractors certifying compliance
and shall furnish this statements so the Procurement Officer. The County may,
at its sole discretion, conduct random verifications of the employment records of
the Contract and any Subcontractors to ensure compliance with Contractors
Immigration Certification. The Contractor agrees to assist the County in
performing any such random verification. These certifications shall remain in
effect through the term of the Contract. The contractor and its subcontractors
shall also maintain Employment Eligibility Verification forms (I-9) as required by
the U.S. Department of Labor's Immigration and Control Act, for all employees
performing work under the Contract. [-9 forms are available for download at
USACIS.GOV.

The County may request verification of compliance for any Contractor or
subcontractor performing work under the Contract. Should either party suspect
or find that the other party or any of its subcontracts are not in compliance, either
party may pursue any and all remedies allowed by law, including, but not limited
to: suspension of work, termination of the Contract for default, and suspension
and/or debarment of the other party. All costs necessary to verify compliance are
the responsibility of the party under question.
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The provision of this Article must be included in any contract the Contractor
enters into with any and all of its subcontractors who provide services under this
Contract or any subcontract. “Services” are defined as furnishing labor, time or
effort in the State of Arizona by a contractor or subcontractor. Services include
construction or maintenance of any structure, building or transportation facility or
improvement to real property.

A breach of the Contract Immigration Certification shall constitute a material
breach of this Contract that is subject to penalties up to and including termination
of the contract.

(END OF SECTION)
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SPECIAL PROVISIONS AND SPECIFICATIONS

PINAL COUNTY HOUSING REPAIRS
Grant # 116-15

. Scope of Work/Work. As set forth in document entitled "Invitation for Bids".

. Intent_of Specifications and Plans. The specifications and plans are intended to
supplement, but not necessarily duplicate each other, and together constitute one
complete set of construction documents. Work exhibited in the one and not in the
other shall be executed just as if it had been set forth in both, in order that the Work
shall be completed according to the complete design or designs as decided and
determined by the CDBG Coordinator. In case of conflict between Specifications and
Drawings, the Specifications shall govern.

. Discrepancy Procedure. Should anything be omitted from the specifications and
plans which is necessary for a clear understanding of the Work, or should it appear
that various specifications and/or instructions are in conflict, or in the event of a
recognized ambiguity by Contractor or any Subcontractor, it shall be brought to the
attention of the contact person named in the Invitation for Bids, if discovered prior to
the opening of bids, or to the attention of the CDBG Coordinator, if discovered after
the award of contract, and written instructions secured from the CDBG Coordinator
before proceeding with the Work affected by such omission or discrepancy.

. Requests For Information. CDBG Coordinator shall respond in writing to all written
Contractor's Requests For Information (RFI) within seven (7) calendar days. All
RFI's and responses thereto shall be copied to the CDBG Coordinator.

. Pre-construction Conference. The CDBG Coordinator shall call a pre-construction
conference prior to beginning the Work to go over the proposed Work with
Contractor.

. Contract Administrator's Responsibilities. Review and makes recommendations on
Contracts, Change Orders, and pay estimates to the Board of Supervisors.

. Work Hours. The work schedule shall be coordinated between Contractor and
CDBG Coordinator. Work shall be done during daylight hours, Monday through
Friday, excluding County Holidays, pursuant to A.R.S. § 1-301, unless otherwise
approved by CDBG Coordinator. Daylight hours are defined as %2 hour after sunrise
and %2 hour before sunset.

. Protection of Finished or Partially Finished Work. Contractor shall properly guard
and protect all finished or partially finished Work, and shall be responsible for same
until the entire Project is completed and accepted by Pinal.

. Site Investigation. Contractor hereby acknowledges that the contractor has
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10.

11.

12.

investigated the construction site and is fully cognizant of the features and Scope of
Work to be completed under the Contract Documents. Contractor’s failure to fully
investigate, inspect, take proper measurements or have full knowledge of Scope of
Work and the site conditions for the project and to satisfy Contractor of the Scope of
Work for the Project shall not be grounds for additional compensation under this

Contract.

Differing Site Conditions.

10.1 During the performance of the Work, if subsurface or latent physical conditions
are encountered at the site differing materially from those indicated in the
Contract Documents or if unknown physical conditions of an unusual nature,
differing materially from those ordinarily encountered in performing the Work
are encountered at the site, the party discovering such conditions shall
promptly notify the other party in writing of the specific differing conditions.

10.2 Upon written notification, the CDBG Coordinator shall investigate the
conditions and if it
is determined that the conditions materially differ and cause an increase or
decrease in the Work to be performed, including the quantity and cost of the
materials to be furnished and delivered, or in the time required for performing
the Work, the Contract may be cancelled or an adjustment, excluding
anticipated profits, may be made and the Contract modified in writing
accordingly with the approval of the Pinal County Board of Supervisors. The
CDBG Coordinator shall notify Contractor of the determination whether to
cancel the Contract or whether or not an adjustment of the Contract is
warranted.

10.3 No contract adjustment, which results in a benefit to Contractor, shall be al-
lowed unless Contractor has provided the required written notice.

Dust_Control. Contractor shall be responsible for dust control on the Project
Site during the term of this Contract.

Cooperation by Contractor. Contractor shall be supplied with a minimum of two

sets of approved plans and Contract assemblies including special provisions, one
set of which Contractor shall keep available at the Project Site at all times.
Contractor shall give the Work the constant attention necessary to facilitate the
progress thereof and shall cooperate with the CDBG Coordinator, the Quality
Assurance Inspectors and other contractors in every way possible. Contractor
shall have at the project site at all times, as Contractor's agent, a competent
superintendent capable of reading and thoroughly understanding the plans and
specifications and thoroughly experienced in the type of Work being performed,
who shall receive instructions from the CDBG Coordinator. The superintendent
shall have full authority to execute orders or directions of the CDBG Coordinator
without delay and to promptly supply such materials, equipment, tools, labor and
incidentals as may be required. A superintendent shall be furnished irrespective
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13.

14.

15.

of the amount of Work subcontracted.

Blue Stake Notification.  Contractor shall contact the appropriate utility
companies for Blue Staking of underground utility locations at least three working
days prior to commencement of construction of the Work.

Cooperation with Utility Companies. The Contractor shall notify all utility
companies, all pipeline owners or other parties affected and endeavor to have all
necessary adjustments of the public or private utility fixtures, pipelines and other
appurtenances within or adjacent to the limits of construction, made as soon as
practicable. Water lines, gas lines, wire lines, service connections, water and
gas meter boxes, water and gas valve boxes, light standards, cableways, signals
and all other utility appurtenances within the limits of the proposed construction
which are to be relocated or adjusted shall be moved by the Contractor, unless
otherwise provided for in the special provisions or noted on the project plans.

Authority of the CDBG Coordinator. The CDBG Coordinator shall initially decide
any and all questions that may arise as to the Work, including the quantity,
quality and acceptability of materials furnished and rate of delivery. The CDBG
Coordinator shall decide all questions that may arise as to the interpretation of
the specifications or plans. The CDBG Coordinator with the consent of the
Director of the Pinal County Department of Public Works shall have the authority
to suspend the Work, wholly or in part, due to the failure of Contractor to correct
conditions unsafe for the workers or the general public; for failure to carry out
provisions of the Contract Documents and to carry out orders. The CDBG
Coordinator may suspend the Work for such period as the CDBG Coordinator
may deem necessary due to adverse weather conditions, for conditions
considered adverse to the prosecution of the Work or for any other condition or
reason deemed to be in the public interest. The CDBG Coordinator's decision, in
case any questions may arise, shall be a condition precedent to the right of
Contractor to receive any money or compensation for the Work under the
Contract Documents. The CDBG Coordinator shall have full power to reject or
condemn all or part of the Work performed under the Contract Documents, which
do not conform to the specifications, terms and conditions herein expressed. All
Work shall be performed, including the furnishing of materials, strictly to and in
conformity with the plans and specifications made part of the Contract
Documents and according to the directions of the CDBG Coordinator. The CDBG
Coordinator's failure to discover or reject Work, including materials, not in
accordance with the plans, specifications and contract documents during
performance of the Work, shall not be considered an acceptance of the Work, or
a waiver of defects. Neither the failure to properly perform inspections, tests or
approvals required by the Contract Documents nor the activities or duties of the
CDBG Coordinator in the administration of the Contract Documents shall relieve
Contractor from Contractor's obligation to perform the Work strictly to and in
conformity with the plans, specifications, terms, provisions and conditions of the
Contract Documents.
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16.

17.

18.

19.

Local, State and Federal Codes. The project shall be constructed according to
The plans and specifications. The Contractor shall conform with the most
current Federal, State, and Local Codes and Regulations.

Abatement/Remediation. The Contractor at their own expense shall perform
abatement and remediation services.

Duties of Quality Assurance Inspector. QA Inspectors shall be authorized to

inspect all Work done and materials furnished. Such inspection may extend to all
or any part of the Work and to the preparation, fabrication or manufacture of the
materials to be used. The QA Inspector shall not be authorized to alter or waive
the provisions of the Contract. The QA Inspector shall not be authorized to issue
instructions contrary to the plans and specifications or to act as foreman for
Contractor; however, QA inspector shall have the authority to reject Work or
materials until any questions at issue can be referred to and decided by the
CDBG Coordinator.

Quality of Construction. All Work shall be done and completed in a thorough

workmanlike manner, notwithstanding any omission from these specifications or
the drawings. Contractor shall be responsible for Quality Control on the entire
job, including but not limited to any tests required to prove the quality of the
product.

19.1 Contractor Quality Control. Separate payment shall not be made for providing

and maintaining an effective Quality control program. All costs associated
therewith shall be included in the applicable lump-sum prices contained in the
Contract Documents.

19.1.2 Contractor Quality Control, CQC, is the means by which the Contractor
ensures that the construction, to include that of subcontractors and
suppliers, complies with the requirements of the contract. The controls
shall be adequate to cover all construction operations, including both
onsite and offsite fabrication.

19.1.3 The Contractor is responsible for quality control and shall establish
and maintain an effective quality control system in compliance with the
Contract Clause titled “Contractor Inspection Requirements.” The CQC
system shall consist of plans, procedures, and an organization necessary
to produce an end product, which complies with the contract requirements.
The system shall cover all construction operations, both onsite and offsite,
and shall be keyed to the proposed construction sequence. The project
superintendent shall be held responsible for the quality of work on the job
and is subject to removal by the County CDBG Coordinator for non-
compliance with quality requirements specified in the contract. The
project superintendent in this context shall mean the individual with the
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responsibility for the overall management of the project including quality
and production.

19.2 Contractor Inspection Requirements: The Contractor is responsible for

performing or having performed all inspections and tests necessary to
substantiate that all materials or services furnished under this contract
conform to contract requirements, including any applicable technical
requirements for specified materials.

Any testing preformed by the Owner does not diminish the Contractors
responsibilities set forth in this paragraph.

19.2.1

19.2.2

Inspection of Materials: The Contractor shall provide and maintain an
inspection system covering materials under this contract and shall
tender to the County for acceptance only materials that have been
inspected and been found by the contractor to be in conformity with
contract requirements. The Contractor shall prepare records
evidencing all inspections made and the
outcome. The records shall be kept complete and made available to
the County during the contract performance and for as long
afterwards as the contract requires. The County may perform reviews
and evaluations as reasonably necessary to ascertain compliance
with this paragraph. These reviews and evaluations shall be
conducted in a manner that shall not unduly delay the contract work.
The right to review, whether exercised or not, does not relieve the
Contractor of the obligations under the contract.

The County has the right to inspect and test all materials called for by
The Contract, to the extent practicable, at all places and times
including the period of manufacture, and in any event before
acceptance. The CDBG Coordinator shall perform inspections and
tests in a manner that shall not unduly delay the work.

The County assumes no contractual obligation to perform any
inspection and test for the benefit of the Contractor unless specifically
set forth elsewhere in the contract.

19.2.3 When materials are not ready at the time specified by the Contractor

for inspection or test, the CDBG Coordinator may charge to the
Contractor the additional cost of inspection or test.

19.2.4 The CDBG Coordinator may also charge the Contractor for additional

cost of
inspection or test when prior rejection makes re-inspection or retest

necessary.

19.2.5 The CDBG Coordinator shall either reject or require correction of
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19.3

non-conforming materials. Materials are nonconforming when they
are defective in quality or workmanship or are otherwise not in
conformity with contract requirements. The CDBG Coordinator may
reject nonconforming materials with or disposition instructions.

19.2.6 The Contractor shall remove materials rejected or required to be

corrected. However, the CDBG Coordinator may require or permit
correction in place, promptly after notice, by and at expense of the
Contractor. If the Contractor fails to promptly remove, replace, or
correct rejected materials that are required to be removed or to be
replaced or corrected, the CDBG Coordinator may either (1) by
contract or otherwise, remove, replace, or correct the materials and
charge the cost to the Contractor or (2) terminate the contract for
default. Unless the Contractor corrects or replaces the materials
within the delivery schedule, the CDBG Coordinator may require their
delivery and make an equitable price reduction.

19.2.7 The Contractor shall furnish advance notification to the Quality

Assurance Inspector of the time when Contractor inspections or tests
shall be performed in accordance with the terms and conditions of the
contract; and when materials shall be ready for CDBG Coordinator
inspection.

19.2.8 The CDBG Coordinators failure to inspect and accept or reject the

materials shall not relieve the Contractor from responsibility, nor
impose liabilty on the County, for nonconforming materials.
Inspections and tests by the County do not relieve the Contractor of
responsibility for defects or other failures to meet contract
requirements.

Inspection of Construction: The Contractor shall maintain an adequate
inspection system and perform such inspections as shall ensure that the
work performed under the contract conforms to contract requirements. The
Contractor shall maintain complete inspection records and make them
available to the Architect/CDBG Coordinator and CDBG Coordinator.  All
work shall be conducted under the general direction of the County CDBG
Coordinator and is subject to County inspections and tests at all places and
at all reasonable times before acceptance to ensure strict compliance with
the terms of the

contract.

19.3.1 County inspections and tests are for the sole benefit of the County
and do not:(1) relieve the Contractor of the responsibility for providing
adequate quality control measures; (2) relieve the Contractor of
responsibility for damage to or loss of the work and material before
acceptance; (3) constitute or imply acceptance; (4) or affect the
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continuing rights of the County after acceptance of completed work.

19.3.2 The presence or absence of a County QA inspector does not relieve
the Contractor from any contract requirement, nor is the QA
inspector authorized to change any term or condition of the contract
specification without the CDBG Coordinator’s written authorization.

19.3.3 The Contractor shall promptly furnish, at no increase in contract
price, all facilities, labor, and material reasonably needed for
performing such safe and convenient inspection and tests as may be
required by the CDBG Coordinator. The County may charge to the
Contractor any additional cost of inspection or test when work is not
ready at the time specified by the Contractor for inspection or test, or
when prior rejection makes re-inspection or retest necessary. The
CDBG Coordinator shall perform all inspections and tests in a
manner that shall not
unnecessarily delay the work due to any additional testing it deems
necessary.

19.3.4 The Contractor shall, without charge, replace or correct work found
by the CDBG Coordinator not to conform to contract specifications,
unless in  the public interest the CDBG Coordinator consents to
accept the work with an appropriate adjustment in contract price.
The Contractor shall promptly segregate and remove rejected
material from the premises.

19.3.5 If the Contractor does not promptly replace or correct rejected work,
the CDBG Coordinator may: (1) by contract or otherwise, replace or
correct the work and charge the cost to the contractor or (2)
terminate for default the Contractor’s right to proceed.

19.3.6 If, before acceptance of the entire work, the CDBG Coordinator
decides to examine already completed work by removing it or tearing
it out, the Contractor, on request, shall promptly furnish all
necessary facilities, labor and material. If the work is found to be
defective or nonconforming in any material respect due to the fault of
the Contractor or its subcontractors, the Contractor shall pay all the
expenses of the examination and of satisfactory reconstruction.
However, if the work is found to meet contract requirements, the
Contractor shall not pay for additional services involved in the
examination and reconstruction, including, if completion of the work
was thereby delayed, an extension of time.

20. Inspection of Materials and Work. The CDBG Coordinator may reject or
condemn, in whole or in part, materials not in good condition or not in compliance
with the specifications of the Bid/Contract Documents. All materials and each
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21.

22.

23.

part or detail of the Work shall be subject to inspection by the CDBG Coordinator.
The CDBG Coordinator or the CDBG Coordinators shall be allowed access to all
parts of the Work, including materials used, and shall be furnished with such
information and assistance by Contractor as is required to make a complete and
detailed inspection.

20.1 Contractor shall schedule its operations to allow a reasonable
amount of time for CDBG Coordinator inspection of the Work,
including materials used. In most cases, inspection shall be
completed in eight work hours or less. Contractor shall not be
entitled to additional compensation or an extension of Contract time
for delay resulting from such inspections. The CDBG Coordinator
shall perform the inspection as expeditiously as possible in order
that the Work might progress in an orderly and continuous manner.
Additional inspection costs incurred due to Contractor errors shall be
at Contractor’'s expense.

20.2 Any Work done or materials used without inspection by the CDBG
Coordinator may be ordered removed and replaced at Contractor's
expense unless the CDBG Coordinator failed to inspect after having
been given a minimum of 48 hours notice in writing that the Work
was to be performed.

Removal of Unacceptable and Unauthorized Work. All work, including materials
used, which does not conform to the requirements of the Contract Documents
shall be considered unacceptable. Unacceptable and/or defective Work,
including materials used, found to exist prior to the final acceptance of the Work,
shall be removed immediately and replaced by acceptable Work, including
materials. Upon failure on the part of Contractor to comply with any order of the
CDBG Coordinator made under the provisions of this subsection, the CDBG
Coordinator shall have authority to cause unacceptable and/or unauthorized
Work, including materials, to be remedied or removed and replaced and to
deduct the costs from any monies due Contractor.

Load Restrictions. Contractor shall comply with all legal load restrictions in the

hauling of materials on public roads beyond the limits of the project. A special
permit shall not relieve Contractor of liability for damage, which may result from
hauling of materials or moving of equipment. Contractor shall comply with all
weight restrictions on lifting equipment.

Maintenance During Construction. Contractor shall maintain the Work during
construction and until the Project is accepted. This maintenance shall constitute
continuous and effective Work prosecuted day by day with adequate equipment
and forces to the end that the Work is kept in satisfactory condition at all times.
All costs of maintenance work during construction and before the project is
accepted shall be considered as included in the Bid/Contract Price. If at any time
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24.

25.

26.

27.

28.

29.

Contractor fails to comply with the provisions of this subsection, Pinal shall
immediately notify Contractor of such noncompliance. If Contractor fails to
remedy unsatisfactory maintenance within 24 hours after receipt of such notice,
Pinal may immediately proceed to maintain the Work and the entire cost of this
maintenance may be deducted from monies due and/or to become due
Contractor under this contract and/or any other contract that Contractor is
performing for Pinal.

Cleanup. Prior to the final inspection of Work under this Contract, Contractor
shall remove all loose debris, unused material and other materials caused as a
result of its operations, and leave the area broom clean.

Final Inspection. Upon due notice from Contractor that the entire Work under the

Contract Documents are completed, the CDBG Coordinator's representatives
shall make an inspection. If all Work, including materials, provided for and
contemplated by the Contract Documents are approved to the CDBG
Coordinator's satisfaction, that inspection shall constitute the final inspection and
the CDBG Coordinator shall notify Contractor in writing of completion of final
inspection. If, however, the inspection discloses any Work, including materials,
as unacceptable and/or defective, the CDBG Coordinator shall give Contractor
written notice of the unacceptable and/or defective Work, including materials, and
Contractor shall immediately remove said Work, including materials, and replace
it with acceptable Work, including materials. Upon remediation of the
unacceptable and/or defective Work, including materials, as called for by the
CDBG Coordinator's notice, the above procedures shall be repeated until the
CDBG Coordinator gives notice of completion.

Care of Desert Vegetation at Structure Sites. All desert vegetation at structure

sites, except plants expressly tagged for removal shall be protected by
Contractor from injury during construction. Contractor shall be responsible for
any damage to non-tagged plants caused by construction operations and shall
replace damaged plants to the satisfaction of Pinal.

Protection of Adjacent Property. Contractor shall take all necessary precautions
to avoid harming and/or damaging any adjacent person, structure, property or
vegetation.

Safety Measures. Contractor shall take care at all times to protect the Work and
equipment. Contractor shall take all necessary precautions for the safety and
protection of all persons, including workmen and the general public, and shall
comply with all applicable provisions of federal, state and municipal safety laws
to prevent accidents or injury to persons on, about or adjacent to the property
where the work is being performed.

Liguidated Damages. Time is the essence of this Contract. In the event
Contractor shall fail to perform the Work as described in the Bid/Contract
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30.

31.

32.

Documents within the time set in the Contract Documents, Contractor shall be
liable to Pinal, as liquidated damages and not as a penalty, for $250.00 per day
for the: Housing Repairs for each and every calendar day that Contractor fails
to meet Substantial Completion date. Pinal shall have the right to deduct said
liquidated damages from any amount due and/or that may become due to
Contractor under this contract and/or any other contract that Contractor is
performing for Pinal and/or to collect such liquidated damages.

Contractor to Bear Total Loss for Damage During Construction. All loss or
damage arising out of nature of work to be done, or from action of elements, or
from unforeseen circumstances in prosecution of same, or from unusual
obstructions or difficulties which may be encountered in prosecution of work shall
be sustained and borne by Contractor at its own cost and expense.

Contractor's Guarantee and Warrantee. The Contractor shall guarantee that the
work shall remain in good order and repair and guarantee the material furnished
under this Contract for a two-year period. Any defect in workmanship or
materials arising during that period shall be repaired or removed and replaced,
as determined necessary by the CDBG Coordinator, at Contractor's expense. If
within ten (10) days after the mailing of a written notice to Contractor, or
Contractor's agent, requesting such repair or removal and replacement,
Contractor shall neglect to perform the same with due diligence weather
permitting, the CDBG Coordinator shall direct the repair or removal and replace-
ment at Contractor's expense; provided, however, that in the case of emergency
where, in the judgment of Pinal, delay would cause serious loss or damage, the
repair or removal and replacement may be made without notice being sent to
Contractor, and Contractor shall pay the cost thereof. Failure to satisfactorily
complete warranty repairs will be cause for rejection of bid for future contracts.

Manufacturers’ Guarantees and Warranties. All manufacturers' guarantees and
warranties shall be delivered to the CDBG Coordinator before final payment on
the Contract is made.

(END OF SECTION)
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CONTRACTOR IMMIGRATION CERTIFICATION

PINAL COUNTY HOUSING REPAIRS
Grant# 116-15 .

AR.S. § 41-4401 requires as a condition of your contract verification of compliance by the
contractor and subcontractors with the Federal Immigration and Nationality Act (FINA), all
other Federal immigration laws and regulations, and A.R.S. § 23-214 related to the
immigration statutes of its employees.

By completing and signing this form the contractor shall certify that it and all
subcontractors performing work under the cited contract meet all conditions contained
herein.

The Contractor hereby certifies that:

1. That the Contractor and any subcontractors warrant their compliance with all federal
immigration laws and regulations that relate to their employees and their compliance
with section 23-214, subsection A.

2. That a breach of a warranty under paragraph 1 shall be deemed a material breach of
this contract that is subject to penalties up to and including termination of the contract.

3. That the County retains the legal right to inspect the papers of the Contractor or
subcontractor employee who works on the contract to ensure that the contractor or
subcontractor is complying with the warranty under paragraph 1.

Name

Title

Business Name Dated , 201__

(Individual Acknowledgement)

SUBSCRIBED AND SWORN to before me, the undersigned Notary Public, this ____ day
of ,201___, by .

My Commission expires

Notary Public
CIC-1



(Partnership/corporate Acknowledgement)

SUBSCRIBED AND SWORN to before me, the undersigned Notary Public, this ___ day
of ,201___, by who acknowledged
himself/herself to be of , a(n)
partnership/corporation and being duly
authorized to do so, executed the foregoing instrument on behalf of said entity.

(END OF SECTION)
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CERTIFICATION OF
INTENTIONS CONCERNING SUBCONTRACTING

PINAL COUNTY HOUSING REPAIRS
Grant#116-15

At the time of the submission of Bids on this Project, my intention concerning
subcontracting a portion of the Work is as indicated below.

It IS NOT my intention to subcontract a It IS my intention to subcontract a portion
portion of the Work. of the Work.
By By
Title Title
Name of Firm Name of Firm
DATE: DATE:

In compliance with the Instruction to Bidders, Bidder hereby submits for approval the
following names of subcontractors and/or suppliers, subsuppliers and/or manufacturers
who shall perform work or furnish material or equipment on the Project.

Description of Work or Subcontractor, Contractor's
Product and Percentage (Sub)supplier or License No.
of Work Manufacturer

SUB-1



NONCOLLUSION AFFIDAVIT

PINAL COUNTY HOUSING REPAIRS
Grant#116-15

STATE OF ARIZONA )
) SS.
COUNTY OF )
, being duly sworn, deposes and
says:
1. Affiant is of
2. Affiant has not directly, or indirectly, entered into any agreement, participated in any

collusion or otherwise taken any action in restraint of free competitive bidding in
connection with this project.

The prices in this bid have been arrived at independently, without consultation,
communication or agreement for the purpose of restricting competition, as to any
matter relating to such prices with any other bidder or with any competitor.

The prices which have been quoted in this bid have not been knowingly disclosed
by the bidder and shall not knowingly be disclosed by the bidder prior to opening
directly or indirectly to any other bidder or to any competitor.

No attempt has been made or shall be made by the bidder to induce any other
person or firm to submit or not to submit a bid for the purpose of restricting
competition.

It is expressly understood that the foregoing statements, representations and
promises are made as a condition to the right of the bidder to receive payment
under any award made hereunder.

DATED ,201__

Name

Title

Business Name
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(Individual Acknowledgment)

SUBSCRIBED AND SWORN to before me, the undersigned Notary Public, this
day of , 201 , by

Notary Public
My commission expires:

(Partnership/corporate Acknowledgment)

SUBSCRIBED AND SWORN to before me, the undersigned Notary Public, this

day of ,201___, by who
acknowledged himself/herself to be of
, a(n) partnership/corporation and being duly authorized so to do,

executed the foregoing instrument on behalf of said entity.

Notary Public

My commission expires:

(END OF SECTION)
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- AFFIDAVAIT OF SUSPENSION AND/OR DEBARMENT

PINAL COUNTY HOUSING REPAIRS
Grant # 116-15

STATE OF ARIZONA )
) SS.
COUNTY OF )
, being duly sworn, deposes and says:
1. Affiant is of
2. Neither Affiant or any Consultant firm or entity of which Affiant was either

directly or indirectly affiliated as an officer, director or owner has been either
suspended or debarred or otherwise had their privileges to conduct business
revoked at the time of the signing and submittal of this bid or at any time
during the 3 years preceding the signing of this affidavit.

It is expressly understood that the foregoing statements, representations and
promises are made as a condition to the right of the bidder to conduct work under any
award made hereunder.

DATED ,201__

Name

Title

Business Name
(Individual Acknowledgement)

SUBSCRIBED AND SWORN to before me, the undersigned Notary Public, this
__ _dayof ,201__ by

Notary Public
My Commission expires:
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(Partnership/corporate Acknowledgement)

SUBSCRIBED AND SWORN to before me, the undersigned Notary Public, this

day of , 201, by
who acknowledged himself/herself to
be of : a(n)

partnership/corporation and being duly authorized to do so,
executed the foregoing instrument on behalf of said entity.

Notary Public
My Commission expires:

(END OF SECTION)
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Contract No. EC14-008
Grant No. 116-15

CONTRACT AGREEMENT

This Contract is made and entered into this day of :
, by and between PINAL COUNTY, a political subdivision of he State of Arizona,
hereinafter referred to as “Pinal” and ,an

,sole proprietorship hereinafter referred to as “Contractor.”

WHEREAS, Pinal has the authority to enter into this Contract under AR.S. § 11-251; and

WHEREAS, bids have been received by Pinal and the Contract has been awarded to the
above named Contractor, and said Contractor is wiling and able to perform said
construction in accordance with this Contract.

‘NOW, THEREFORE, in consideration of the mutual covenants, benefits and premises
herein stated, the parties hereto agree as follows:

1 Contract Documents. The following list of instruments, drawings and documents, which
are attached hereto, are incorporated here in by reference, and taken together with this
instruction, constitutes the Contract between the parties hereto. Any reference to
“Contract” or “Contract Documents” means this instrument and the documents listed
below.

Invitation for Bids Contractor Immigration Certification

Instructions to Bidders Certificate of Intentions Concerning Subcontracting
Bid Proposal Form Non Coliusion Affidavit

General Provisions Affidavit of Suspension and/or Debarment

Special Provisions and Specifications Contract Agreement Form

2. Scope of Work (*Work™). Contractor shall fully perform the Scope of Work set forth in
The Contract Documents.

3. Commencement and completion Dates. All work shall be completed within thirty (30)
calendar days from the written issuance of the Notice to Proceed. Pinal assumes no
liability for work performed or costs incurred on the Project prior to the commencement
date or subsequent to the contract completion date or the termination of this Contract.
Extensions of time allowed for completing the Work on the Project may be granted
under appropriate circumstances.
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4. Compensation / Contract Price. Pinal agrees to pay Contractor for work actually
performed by contractor based on the unit prices set forth in the Bid Schedule and
Contractor agrees to accept such amounts for work actually performed in an amount
not to exceed

(3 )

5. Installment/Progress Payments. Pinal may pay Contractor in installments/progress
payments based upon periodic draws up to twenty (20)% each and a final invoice and
report upon completion of Work submitted by Contractor. The invoices and progress
reports shall show percentage of Work completed under this Contract. It is understood
and agreed, however, that payment to Contractor of installment payments shall not be
construed as a waiver by Pinal of any of its rights herein or of any claim Pinal may
have against Contractor under this Contract. Periodic invoices and progress reports
submitted by Contractor require verification by CDBG Coordinator and approval or
rejection by Pinal County CDBG Coordinator within 30 days of receipt of invoice.
Installment payments shall be made no later than fifteen (15) days after Pinal's
approval.

6. Retention. Pinal shall retain ten percent (10%) of the compensation billed
periodically by Contractor as shown on each periodic invoice and progress report.
After the contract is fifty percent complete no more than (5) of the amount of any
subsequent progress payments made under the contract may be retained provided
the contractor is making satisfactory progress on the project.

7. Final Payment. Final Payment, including retentions, shall be made within thirty (30)
days after receipt of final invoice from Contractor, conditioned upon the following:

7.1 Contractor's compliance with all the terms of the Contract.

7.2 Contractor having satisfactorily completed the Scope of Work described in
the “Invitation For Bids” according to the standards, specifications and plans
and within the time periods required under this Contract;

7.3 The Work, including materials, being approved by the County CDBG
Coordinator and accepted by Pinal, with such approval and acceptance by
Pinal not being unreasonably withheld;

7.4 Contractor furnishing Pinal with notarized receipts and waivers of liens for all
labor, materials and supplies form all subcontractors, material suppliers and
any and all persons holding claims against the Work as set forth in the
paragraph entitled “Liens” in the General Provisions of the Contract
Documents.

8. No Third Party Benefit. Nothing in this Contract shall be construed to give any
person other than Pinal and Contractor any legal or equitable right, remedy or claim
under this Contract.
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This contract shall be held to be for the sole and exclusive benefit of Pinal and
Contractor.

9. Headings. The headings for the paragraphs of this Contract are for convenience
and reference purposes only and in no way define, limit or describe the scope or
intent of said paragraphs nor in any way affect this Contract.

10.Governing Law. The validity, interpretation, performance and enforcement of this
Contract shall be governed by and construed in accordance with the laws of the
State of Arizona.

11.Venue. Notwithstanding A.R.S. § 12-408, venue for any suit or action arising under
this Contract shall be commenced and remain in the Superior Court of the State of
Arizona in and for the County of Pinal, Florence, Arizona, but only after exhausting
all possible administrative remedies. The parties hereby waive all provisions of law
providing for a change of venue in such proceeding to any other country.

12. Severability. The parts, terms and provisions of this Contract, consisting of the
Contract Documents as defined under the definitions of General Provisions and
Specifications, shall be deemed severable and should any part, term or provision of
this Contract be declared or be determined by a Court to be illegal or invalid, the
validity of the remaining parts, terms or provisions shall not be affected thereby, and
said illegal or invalid part, term or provision shall not be deemed a part of this
Contract, notwithstanding any other provision of this contract to the contrary.

13.Successors _and Assigns. The Contractor and all successors, executors,
administrators and assigns of Contractor’s interest in the Work or the compensation
herein provided shall be bound to Pinal to the full legal extent to which Contractor is
bound with respect to each of the covenants of this Contract.

14. Authorization. Signor executing this Contract on behalf of Contractor represents and
warrants that said signor is duly authorized to execute and deliver this Contract on
behalf of Contractor and this Contract is binding upon said Contractor.

15.Entire Contract. This Contract contains the entire agreement between the parties
hereto with respect to the subject matter hereof and supersedes all prior to
contemporaneous agreements and understanding, inducements and conditions,
express or implied, oral or written, except as herein contained and no statement,
promise or inducement made by either party or the agent of either party that is not
contained in this written Contract shall be valid or binding. All the amendments and
modifications to this Contract shall be in writing signed by both parties to this
Contract.
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16. Cancellation of Contract. This Contract is subject to cancellation by Pinal without
further penalty or further obligation as provided by A.R.S. § 38-511.

17.Contractor's Execution. Execution of the Contract by Contractor is a representation
that the Contract Documents enable Contractor to: (a) determine. the cost of the
Work; (b) perform the Work outlined therein; and (c) to fuffill all its obligations
hereunder. '

18. Effective Date. This Contract shall become effective and binding upon (a) the
submission by Contractor and acceptance by Owner of the necessary Contract
documents; -(b) the submission by Contractor and acceptance by Owner of the
Certificates of Insurance; submission of the name of Contractor’'s representative to
be contacted in order to report claims for property/vehicle damage and (c) upon
execution of this instrument by both parties hereto.

IN WITNESS WHEREOF, the parties hereto have executed this agreement as of the
day and year first herein written,

Contractor PINAL COUNTY, a political
Subdivision of the State of Arizona
By,
- (Name) ‘ By:
Chairwoman, Board of Supervisors
Date:
Title \
ATTEST:
(partnership/corporate acknowledgement) Clerk of the Board
STATE OF ARIZONA ) :
) Sss.
) APPROVED AS TO FORM

=

The foregoing instrument was -
Mark L3

acknowledged before me, a notary
~ public, this day of '
, by ,

of , a(n)

' corporation,
who being authorized to do so,
executed the foregoing instrument on
behalf of the corporation/partnership
for the purposes stated therein.
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Notary Public

My Commission Expires
(individual acknowledgement)

STATE OF ARIZONA )
) Ss.
County of )

The above instrument was
Subscribed and sworn to before
me this __ day of ,
by

Notary Public

My Commission Expires

(END OF SECTION)
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