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INVITATION FOR BIDS 
 
 Project Title:    PINAL COUNTY HOUSING REPAIRS  
  
 Project Number: 120-16 

 
Project Site: 4190 N. Facio Dudleyville AZ. 85192 
 
NOTICE IS HEREBY GIVEN THAT SEALED BIDS shall be received on the 

above-referenced Project by Pinal County, hereinafter "Pinal," at the office of the Pinal County 
Development Services Department, County Administration Bldg. “F,” South Entrance P.O. Box 
1348, 31 North Pinal Street, Florence, Arizona, 85132 until 2:00 p.m. Mountain Standard Time, 
according to the Pinal County Public Works Department's clock, on Thursday September 8, 
2016 for the Scope of Work set forth below.  No bids shall be received after this date and time. 
 
SCOPE OF WORK: The Contractor shall furnish all labor, materials, and equipment, 
transportation, facilities, utilities and expertise for Housing Repairs located at 4190 N. Facio 
Road Dudleyville, AZ 85192 in strict conformity and in accordance with the approved 
specifications.  The work is to be accomplished in a good workmanlike and substantial 
manner and to the satisfaction of the Pinal County CDBG Coordinator. This work shall be 
accomplished in accordance with the standards of the Industry in use at the time of the 
signing of this contract. 
 
All work under this contract shall be completed within sixty five (65) working days from 
the issuance date of the Notice to Proceed. 
 
** THE PINAL COUNTY PURCHASING DEPARTMENT’S SOLE INVOLVEMENT IN 
THIS PROJECT IS TO:  (1) PROCURE THE CONTRACT TO BE EXECUTED 
BETWEEN THE OWNER OF THE PROPERTY AT 4190 E. FACIO ROAD 
DUDLEYVILLE, AZ 85192 IN ACCORDANCE WITH ALL APPLICABLE STATUTES, 
ORDINANCES, REGULATIONS INCLUDING THIS CONTRACT AND, (2) TO 
FACILITATE AND ADMINISTER PAYMENT TO THE CONTRACTOR IN 
ACCORDANCE WITH THE TERMS OF THE CONTRACT BETWEEN THE OWNER 
AND THE CONTRACTOR. ** 
 

A mandatory pre-bid conference shall be held on Tuesday August 9, 2016 at 9:00 A.M.  
Mountain Standard Time, at 4190 N. Facio Road Dudleyville, AZ 85192  Bidder shall attend 
the mandatory pre-bid conference. If Bidder fails to attend the bid shall be deemed unresponsive 
and shall be rejected. Any perceived or apparent omission or discrepancy in the Bid Documents 
may be presented in writing to the County CDBG Coordinator at this pre-bid conference. Pinal 
shall respond in the form of a written Addendum. Oral statements or instructions shall not 
constitute an addendum to the Invitation for Bids.  Last date for questions answered shall be 
Friday August 19, 2016 at 12:00 Noon. 

 
Bids shall be publicly opened and publicly read on Thursday September 8, 2016 at 2:05 

p.m., Mountain Standard Time, according to the Pinal County Public Works Department’s clock,  
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County Administration Bldg. “F,” 31 North Pinal Street, Florence, Arizona. 
 
Copies of the Bid Documents, including plans and specifications, may be obtained from 

the Pinal County Department of Public Works, 31 North Pinal Street, Building “F” South 
Entrance, Florence, Arizona between 8:30 A.M and 4:30 P.M. Monday through Friday.  

 
Plan Holders List, Bid Breakdown, and Addendum(s) shall be posed on the Pinal 

County Website when available.  The address is:  
 
http://pinalcountyaz.gov/Purchasing/Pages/CurrentSolicitations.aspx 
 
Bids shall be submitted on Bid forms provided by Pinal IN THE MANNER AND 

ACCORDING TO THE CONDITIONS SET FORTH IN THE INSTRUCTIONS TO BIDDERS.  
IF BIDDER FAILS TO SUBMIT A PROPERLY COMPLETED COPY OF THE INVITATION 
FOR BIDS PACKET, AS SET FORTH IN THE INSTRUCTIONS TO BIDDERS, 
ACCOMPANIED BY ALL OTHER REQUIRED DOCUMENTS, THE BID SHALL BE 
DEEMED TO BE NON-RESPONSIVE AND REJECTED.  
 

AT THE TIME OF SUBMITTAL OF A SEALED BID, AND FOR THE DURATION 
OF THIS CONTRACT BIDDER SHALL BE LICENSED AS A GENERAL COMMERCIAL 
CONTRACTOR IN THE STATE OF ARIZONA; SHALL BE REGISTERED WITH DUNS 
AND BRADSTREET FOR A DUNS NUMBER; CURRENT REGISTRATION WITH 
SYSTEM FOR AWARD MANAGEMENT (SAM.GOV). ALL PROPOSED 
SUBCONTRACTORS SHALL BE APPROPRIATELY LICENSED MEETING THE ABOVE 
REQUIREMENTS AS SUBCONTRACTORS IN THE STATE OF ARIZONA TO PERFORM 
THE PORTION OF THE WORK FOR WHICH THEY ARE RESPONSIBLE.  A copy or copies 
of all required licenses shall be submitted with the sealed bid.  If Bidder or proposed 
subcontractor is not licensed prior to the bid submittal, the bid shall be deemed non-responsive 
and rejected. 

 
Before any contract is executed by the Pinal, the successful bidder shall obtain the 

required insurance and shall furnish to Pinal the required proof of insurance, including proof that 
additional insured is PINAL COUNTY, ITS AGENTS, REPRESENTATIVES, DIRECTORS, 
OFFICIALS, EMPLOYEES, AND OFFICERS.  

 
Every Bid shall constitute an offer to perform according to the terms, conditions, 

provisions and specifications of the Bid/Contract Documents and shall remain irrevocable and 
subject to acceptance for sixty (60) days after the date for the opening of the bids. 
 

Pinal reserves the right to accept or reject any and all bids, to accept or reject only part of 
a bid; to reject all non-responsive or non-responsible bids;  to advertise for new bids; to waive 
any and all informalities in a bid not involving price, time or changes in the Scope of Work or to 
disregard all non-conforming, non-responsive, unbalanced or conditional bids when it is 
considered to be in the best interests of Pinal; to withhold the award for any reason deemed suit-
able by Pinal and to cancel this Invitation for Bids at any time before the award of the contract 
by the Board of Supervisors of Pinal County, Arizona.   Pinal also reserves the right to disqualify 
Bids, before or after the time of opening, upon evidence of collusion with the intent to defraud or 
other illegal practices by the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PINAL COUNTY HOUSING REPAIRS 
Grant # 120-16 

 
To be considered, Bids must be made in accordance with these Instructions to Bidders. 
  
1. Submission of Bids.  Bids shall be actually received by Pinal by the time and at the place  

indicated in the Invitation for Bids and shall: be enclosed in an opaque sealed envelope, 
marked  with the Project Title, Grant Number, and name and address of the Bidder; and be 
accompanied by the Bid Security and other required documents.  The Invitation for Bids 
packet must be included with a bid.  Bids sent through the mail or by other delivery system 
shall be enclosed within a separate envelope with the notation on its face as follows: 

 
Sealed Bids for: Housing Repairs, Grant # 120-16, Pinal County Arizona with the date and 
time of closing stated thereon and addressed to the Pinal County Development Services 
Department, Pinal County, Arizona. 
 
2. Description of Work.  As set forth under Scope of Work ("Work") in the Invitation for Bids. 
 
3. Procurement of Bid Documents. 
 

3.1 Copies of the Bid Documents may be obtained as set forth in the Invitation for Bids.  
The purpose of providing copies of Bid Documents is for obtaining bids on the Work 
and does not confer a license or grant for any other use. 

 
3.2 Complete sets of Bid Documents shall be used in preparing bids. Neither Pinal nor 

the CDBG Coordinator assume any responsibility for errors or misinterpretations 
resulting from the use of incomplete sets of Bid Documents.  Bidder shall take 
careful note of all Addenda issued for this Project. 

 
3.3 It shall be the responsibility of the bidder to determine, prior to the submittal of its 

bid, if any addenda have been issued for this Project.  All addenda issued, if not 
already bound in the Invitation for Bid packet, shall be submitted by bidder with its 
bid and noted on the bid form by the Bidder.  Bids which do not have all issued 
addenda attached and/or noted on the bid form by the Bidder, shall be rejected by 
Pinal.  Bidder may call Pinal County Department of Public Works in order to 
ascertain if addenda have been issued for this project. 

 
4. Bidder's Obligation to Examine Bid Documents and Investigate Prevailing Conditions.  A 

Bidder has the obligation to be aware of the prevailing conditions before submitting a bid 
and is obligated to consider those conditions in fixing its Bid Price. The failure or omission 
of any Bidder to receive or examine the Bid Documents or to investigate prevailing 
conditions shall in no way relieve any Bidder from any obligation with respect to its bid.  No 
term, matter or condition that the Bidder could have discovered through an exercise of 
reasonable diligence shall constitute a basis for an allowance from or extra payment by 
Pinal.  Before submitting a Bid, it is the responsibility of each Bidder to: 
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4.1  Consider federal, state and local laws, regulations and ordinances that may affect 
cost, progress, or performance of the Work. 

 
4.2 Notify Pinal in writing of any conflict, error, inadequacy or discrepancy in the Bid 

Documents and request resolution or clarification thereof. 
  
4.3   Verify Bidder has received and considered any and all Addenda issued by Pinal. 

  
4.4   Agree that submission of a Bid shall constitute an incontrovertible representation by 

Bidder that the Bid Documents are sufficient in scope and detail to indicate and 
convey understanding of all terms and conditions for performance of the Work, that 
Bidder has complied with every obligation imposed on Bidder in these Bid 
Documents and that without exception the bid is based on performing the Work in 
accordance with the standards and specifications set forth in the Bid Documents and 
on such timetable as may be required by the Bid Documents, in   exchange for the 
Bid Price without need or cause for delay or additional compensation arising from 
any matter that could have or should have been discovered by Bidder in the 
fulfillment of the obligations imposed herein. 

 
4.5  Check all responses for accuracy before submitting a bid.  Negligence in preparing a 

bid confers no right of withdrawal after due time and date. 
 

4.6   Examine thoroughly and familiarize itself with the Bid Documents (see definition 
under General Provisions and Specifications). 

  
4.7 Become familiar with conditions under which the Work is to be performed, including 

but  not limited to access, transportation/delivery routes, and traffic control, if 
applicable, weather conditions, and any other conditions and all other relevant 
matters that may affect cost, progress, performance of the Work and the required 
time for performing the Work. 

 
4.8 At its own expense, make or obtain any additional examinations, investigations, 

explorations, tests and studies and obtain any additional information and data which 
pertain to the physical conditions that may affect cost, progress, performance of the 
Work in accordance with the time, price and other terms and conditions of the 
Contract Documents.   

 
4.9 Visit the site to become familiar with conditions under which the Work is to be 

performed  concerning the site work, structure of the ground, obstructions which 
may be encountered, transportation access, drainage conditions, adjacent buildings, 
any other visible condition and all other relevant matters that may affect cost, 
progress, performance or furnishing of the Work.   

 
 
4.10 Study and carefully correlate Bidder's observations with the Bid Documents. Pinal 

shall not be responsible for any mistake or error made by Bidder nor shall any 
mistake or error constitute a basis for an allowance from or extra payment by Pinal.     

 
4.11 At bidder's sole expense, provide any staging, storage, temporary construction 

facilities, and access thereto. 
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5. Preparation and Submittal of Bid. 
 

5.1 Each Bidder shall submit the following documents; Bid Proposal, Certification of 
Intentions Concerning Sub-Contracting, Contractor Immigration Certification, Non-
Collusion Affidavit, Affidavit of Suspension and/or Debarment, & Contract 
Agreement accompanied by all Addenda issued by Pinal prior to receipt of bids; bid 
security; and copies of bidder's contractor licenses and  subcontractors' contractor 
licenses, where applicable.  All Addenda issued by Pinal prior to receipt of bids shall 
be noted on the bid form by the Bidder. Failure to comply shall be deemed material 
and shall cause the Bid to be rejected and which rejection shall not be waived by 
Pinal. 

 
5.2 The Bidder's name shall be entered on the cover page and the required information, 

price and signature entered where specified on the Bid form.  It is permissible to 
copy these forms as required.  Facsimile bids, telegraphic bids or mailgrams shall not 
be considered. 

 
5.3 The Bid form shall bear an original ink signature by the person authorized to sign. 

 
5.4 Erasures, interlineations or other modifications in the bid shall be initialed in original 

ink by the authorized person signing the Bid form. 
 

5.5 Responding with a signed Bid shall constitute an irrevocable offer to perform the 
specified Work according to the provisions and specifications set forth in the Bid 
Documents. 

 
5.6 All blanks on the Bid form shall be completed in ink or be typed.  

 
5.7   A bid made by an individual shall be signed with the Bidder's full name and 

notarized.    
 
5.8 A bid by a corporation shall be executed in the corporate name by the president, vice 

president, or other officer who presents competent evidence of authority to sign, and 
shall also have the corporate seal affixed and be attested to by the secretary of the 
corporation or a notary.  

 
5.9   A bid by a partnership shall be executed in the partnership name and signed by a 

general partner whose title must appear under the signature, and said signature 
notarized.  

 
 

5.10 The name of every signer shall be typed or legibly printed below the signature.   
 
5.11 The completed Bid form shall contain an acknowledgment of receipt of all Addenda, 

the number of which shall be filled in on the Bid form. 
 

5.12 The address and telephone number for notice to the Bidder/Contractor shall be 
completed on the Bid form. 
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5.13 An Arizona commercial contractor's license number and the corresponding license 
classification designation, by which the Bidder warrants that the Bidder is legally 
qualified to perform the work, shall accompany the bid. 

 
5.14    Arizona sales tax license number if any. 
 

6.   Calculation of Bid Price. 
 

6.1 The bid shall be based upon the Scope of Work to be performed in strict conformity 
with the specifications and plans for said Scope of Work.   

 
6.2  The successful bidder is responsible and liable for the payment of all applicable 

taxes.  
 
7.   Interpretations, Prior Approvals, and Agenda.  All questions about the meaning or intent of 

the Bid Documents, including requests for "or equal" approvals shall be submitted as 
instructed in the Invitation for Bids. Interpretations or clarifications considered necessary by 
Pinal in response to such questions shall be issued by written Addenda.  Any Addenda shall 
be made available at the same location where the Invitation for Bids was issued.  As a 
courtesy only, Pinal may mail, fax or deliver copies of such Addenda to parties recorded by 
Pinal as having requested and received the Invitation for Bids packet.  Only questions 
answered by formal written Addenda shall be binding.  Any interpretation other than by 
written addenda shall be without legal effect.  As stated in paragraph 3.3 hereinabove, it 
shall be the responsibility of the Bidder to ascertain the existence of Addenda and the 
content of each. 

 
8.  Bid Security. 
 

8.1 Each Bid shall be accompanied by Bid Security as set forth in the Invitation for Bids.  
Bid Security is submitted as a guarantee that the bidder, if awarded the Contract, 
shall enter into a Contract to perform the Work in accordance with the plans and 
specifications and shall promptly provide contract security in the manner and form 
required in the Bid Documents.  Failure to strictly comply with these provisions shall 
result in the bid security being retained by Pinal as liquidated damages and not a 
penalty.  No bid shall be considered unless it is accompanied by the required Bid 
Security.  

 
8.2 The insurance certificates, insurance policy endorsements of additional insured and 

any other documents required in the Bid/Contract Documents.  The    contract will 
fail to become finalized if, within fifteen (15) calendar days from the  issuance of the 
Notice of Award of the contract the successful Bidder fails to deliver all the required 
documents and fails to execute the instrument entitled “Contract,”. 

  
8.3  The Bid Security of unsuccessful Bidders Pinal believes to have a reasonable chance 

of receiving the award if the successful Bidder fails to provide the necessary 
documentation to Pinal and enter into a contract with Pinal, may be retained by Pinal 
until the earlier of the day after the signing of the Contract instrument by the Pinal 
County Board of Supervisors or the sixty-first day after the bid opening, whereupon 
the Bid Security shall be returned to such Bidders. 
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The Bid Security of the three lowest Bidders may be retained until the Notice of 
Award has been issued and a contract has been signed by the Board of Supervisors. 

 
8.4  As a courtesy, Bid Security may be returned to noncompetitive Bidders not sooner 

than seven days after the bid opening.  Compliance with the provisions herewith 
shall be determined in all cases by the Director of the Pinal County Purchasing 
Department and said Director's determination shall be final.  

 
9.  Certification of Intentions Concerning Subcontracting. 
 

9.1 Each Bidder shall fill out, sign, date and submit with its bid, the Certification of 
Intention Concerning Subcontracting form provided in the Invitation for bids packet.   
Bidder shall list the name and address of each subcontractor, supplier, sub-supplier 
and manufacturer who shall render work or services or provide material, equipment 
or tools to the Bidder/Contractor and the portion of work or services to be performed 
and materials, equipment or tools to be supplied on this Project.  Failure to list 
subcontractors, suppliers, sub-suppliers or manufacturers whose work, services, 
material, equipment or tools total more than fifteen percent (15%) of the Bid Price 
shall constitute a non-responsive bid and result in rejection or grounds for 
termination of any subsequent contract with Pinal. 

 
9.2 No Bidder shall be required to employ any subcontractor, supplier, sub-supplier or 

other person or organization against whom the Bidder has reasonable objection.   
 
9.3  Prior to payment to Contractor of final retention of compensation, Contractor shall 

fulfill the requirements set forth in the General Provisions in paragraph 27 entitled 
"Liens."  

 
10. Non-collusion Affidavit.  Each Bidder shall complete the Non-collusion Affidavit form 

provided in the Invitation for Bids packet.  In front of a notary public, said form shall be 
executed by or on behalf of the person, firm association or corporation submitting the bid, 
certifying under penalty of perjury, that such person, firm, association or corporation has 
not, either directly or indirectly, entered into any agreement, participated in any collusion or 
otherwise taken action in restraint of free competitive bidding in connection with the 
submitted bid.  Failure on the part of any Bidder to observe these provisions shall result in 
disqualification. 

 
11. Pre-Opening Modification or Withdrawal of Bids.  A bidder may modify or withdraw its bid 

at any time prior to the closing date and time set for the receipt of bids.  A bid may be 
withdrawn by presenting a written withdrawal clearly identifying the Bidder and the Project 
Number at the location designated for receipt of bids in the Invitation to Bid.  No telephone, 
telegraphic or facsimile transmission of modification or withdrawal shall be accepted. 

 
12. Late Bids, Late Modifications, Late Withdrawals.  Late bids, modifications and withdrawals 

shall not be considered.   A bid, modification or withdrawal is late if it is received at the 
location designated in the Invitation for Bids for receipt of bids after the closing date and 
time set for receipt of bids. 

 
13. Mistakes in Bids after Bid Opening.   After bid opening, the Director of the Pinal County  
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         Housing Department may permit a bidder to withdraw a bid without penalty if: 
 

13.1 A mistake is clearly evident on the face of the bid but the intended correct bid is not 
similarly evident; or 

 
13.2 The bidder establishes by clear and convincing evidence that a mistake was made. 

 
13.3 Mistakes shall not be corrected after the closing date and time set for receipt of bids, 

except as provided in page B-2 of the Material and Construction Bid concerning any 
discrepancy between the aggregate sum bid and summation of quantities and unit 
prices. 

 
14. Opening of Bids. 
 

14.1 Bids shall be opened, and unless obviously unresponsive, the Bidder's name and the 
corresponding bid amount shall be read aloud publicly.  A synopsis of the bid results 
shall be made available within a reasonable time after the opening. 

 
14.2 Periods of time, stated as number of days, shall be calendar days, unless specifically 

stated otherwise. 
 
15. Bids to Remain Subject to Acceptance.  All bids shall remain irrevocable and subject to 
acceptance for sixty (60) days after the date of the bid opening. 
 
16. Award of Contract.  The Contract shall be awarded and Notice of Award issued to the 

lowest   responsible, responsive Bidder complying with these instructions as of the date and 
time set for opening of the bids, provided the bid is reasonable and acceptance is in the best 
interest of Pinal. The responsibility of Bidders and of their proposed subcontractors shall be 
considered in making the award.  

 
17. Reservation of Rights by Pinal.  As set forth in the Invitation for Bids.  
 
 

(END OF SECTION) 

INS-6 



 

 

 BID PROPOSAL 
 

PINAL COUNTY HOUSING REPAIRS 
Grant # 120-16 

 
To: Pinal County Department of Public Works 

31 N. Pinal St., Building “F” East Entrance 
P. O. Box 727 
Florence, AZ  85132 

 
Bid of _________________________________________________, hereafter "Bidder." 
 
BIDDER AFFIRMS that notice pursuant to this bid may be delivered to: 
 

Individual name:         
Company name:        
Address:        
        
Phone:         
Fax Phone:         

 Email:          
 
BIDDER AFFIRMS that it is: 

          A corporation incorporated in the State of            ; or 
          A partnership consisting of                                                                                                                                

                       or                                                                               
          A sole proprietorship, doing business as                                                                                                                        

 
BIDDER AFFIRMS that it holds the following licenses: 

Arizona Commercial Contractor's License Classification(s)   
  
Arizona Commercial Contractor's License No. 
  
Arizona Sales Tax License No.     
(Include W-9 form) 
 
Other:  (type of license)                                                             
 
Dun & Bradstreet #   
  

 Federal Tax ID (EIN) #                                                                                                       
 
 Email             
  
BIDDER CERTIFIES that it has reviewed, understands and does accept the obligations set forth 
in the Bid Documents, including the Addenda numbered              through         . 
 
BIDDER CERTIFIES that the Invitation for Bids packet for the Project, including, but not limited 
to, plans, construction specifications, and forms of contract, constitute essential parts of this Bid, 
have been carefully examined. 
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BIDDER CERTIFIES that it has visited and made a detailed investigation of the Project Site(s) 
and surrounding area.  
 
BIDDER CERTIFIES that it is familiar with conditions under which the Work is to be performed, 
including delivery routes, and any other conditions and all other relevant matters that may affect 
cost, progress and performance of the Work, and the required time for performing the Work; is 
fully familiar with the plans and specifications for the Project and has a clear and thorough 
understanding of the amount and nature of the Work and is basing this bid on its own 
observations.   
 
BIDDER DECLARES that at no time shall misunderstanding of the plans, specifications, special 
provisions or conditions to be overcome, be pled.  Furthermore, BIDDER DECLARES any 
failure to fully investigate, inspect, take proper measurements and satisfy himself as to the Scope 
of Work for the Project shall NOT be grounds for additional compensation under this Contract. 
 
BIDDER HEREBY PROPOSES to perform all Work, in accordance with the provisions of the 
Specifications.   
 
BIDDER SUBMITS in the attached Bid Breakdown(s) its prices for which it proposes to perform 
each item of work. BIDDER ACKNOWLEDGES that it must extend the item amounts from the 
line items identified; and failure to do so may result in this Bid being rejected as irregular and 
non-responsive. 
 
BIDDER UNDERSTANDS that no payment shall be made by Pinal for unused materials, 
including, but not limited to Bidder's unused stockpiled materials. 
 
BIDDER UNDERSTANDS AND AGREES that this Bid includes all items on the Bid 
Breakdown and that the Bid Breakdown is a part of the Bid form. 
 
With that knowledge and commitment and guaranteed by the required Bid Security, Bidder 
offers and agrees to: 
  
1. Hold open the bid for sixty (60) calendar days after the opening of bids and to accept the 

provisions of the Instructions to Bidders regarding disposition of Bid Security; 
 
2. Within Fifteen (15) calendar days of a Notice of Award to the Bidder, to deliver to Pinal 

County a Schedule of Performance, a Schedule of Values, and insurance certificates, all as 
required by the Bid/Contract Documents and to execute a contract for the Work; and 

 
3. Upon acceptance of this offer by Pinal County, perform and complete the Scope of Work 

which includes the supply, delivery and application of material/construction performance, as 
described in the Invitation for Bids in a workmanlike manner and according to the required 
specifications and within the required time and furnish the necessary labor, tools, equipment, 
and services for such performance and completion, and to comply with all the terms, 
conditions and provisions of the Bid/Contract Documents.  Total Bid Price set forth below 
based upon the aggregate amount set for the in the attached Bid Breakdown. 
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Bid Price Not to Exceed: 
 
          
                                                                                                              ($                          ) Dollars           
 
We have enclosed the required Non-Collusion Affidavit, and Subcontractors List. 
 
Submitted by:            
 Contractor (Name typed or printed) 
 
Executed by:             

Signature of Officer, Partner or Proprietor  
 
            
Title (typed or printed) 

 
Dated:                                                                Corporate Seal (If a corporation) 

 
 
(To be signed in front of a notary and notary to complete and sign the appropriate 
acknowledgment.) 
 
(Corporate/Partnership Acknowledgment) 
 
STATE OF ARIZONA ) 

) ss 
COUNTY OF                      ) 

 
On this             day of                               , 2016, before me, a Notary public, personally 

appeared                                                                                                   of                                                
and being authorized so to do executed the foregoing instrument for the purposes therein 
contained. 

                                                                     
Notary Public    

My commission expires:                                         
 
(Individual Acknowledgment) 
 
STATE OF ARIZONA ) 

) ss 
COUNTY OF                      ) 

 
On this           day of                               , 2016, before me, a Notary public, personally 

appeared                                                   , and executed the foregoing instrument for the purposes 
therein contained. 

                                                                     
Notary Public 

My commission expires:                                         
 
 

B-3 



 

 

BID BREAKDOWN 
 
When you turn in the attached Bid Proposal, please break your bid down into any of the following 
categories which are applicable according to the Work Write – Up. 
 
 
 

1. Demolition & Clean Up.....…………………………...$     
2. Roof....….…………………………………………….$       
3. Beams...………………………………………………$       
4. Windows....………...……...………………………….$       
5. Exterior Doors…………………………………….......$       
6. Electrical..…….…………………………………..…..$          
7. Pluming...….…….……...............................................$       
8. Bath Room..…………………………………….…….$    
9. Heat / Air….……………………………………..…....$     
10. Interior Exterior Walls…………………......................$    
11. Ceiling..………………………………………............$    
12. Interior Walls………………………………………...$    
13. Interior Doors………………………………………...$    
14. Closets………………………………………………..$    
15. Interior Paint………………………………………….$    
16. Kitchen Cabinets and Counter Tops………………….$    
17. Exterior Paint…………………………………………$    
18. Concrete………………………………………………$    
19. Tile……………………………………………………$    
20. Moving………………………………………………..$    

 
 
BASE BID PRICE………………………………………........................$  
 
ALT.1. Allowance ……………………………………………………....$ 5,000.00 

 
 
 
     TOTAL BID PRICE…….. $ _____________ 
 
 
Contractor:        Job:     
 
 
Job Address: 4190 Facio Rd.     Date:     
 
             Dudleyville, AZ 85192                                       
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WORK WRITE UP  
116-15 

 
1. Demo. And Clean Up: Remove all trash and construction debris from property. 
2. Roof: See drawings. Here is the information for type of roofing.* Sweep and clean roof.* 

install (1) layer of #30 ASTM rated underlayment over existing roof.* Install 1x4’s battens 
spaced 2’ apart over #30 lb. attached to rafters.* Install 28 gauge “R”- panel Metal Roof 
System, complete with all of the accessories, over the 1x4 battens.* Install a Seamless 
Gutter System in the designated areas which will be on the east side of house.* Five year 
workmanship guarantee, materials warranted by manufacturers. Furnish and install new 
fascia board primed on all sides, on the gable end install T11 Fur plywood primed on both 
sides. Contractor to coordinate with Ariz. Energy Management for them to cut holes in roof 
to blow in insulation and patch holes 

3. Beams: At the front of house end of overhang furnish and install (4) 4”x6” x10’-0’ wood 
beams , and furnish and install (4) 4”x4” post on top of block wall and anchored them to 
the beams to code. Replace post with solid 4x6 and replace old  beam where wall was 
removed in living room and furnish and install (2) 2”x 8” 14’-0” with ½” plywood 
sandwiched in-between., see drawing. 

4. Windows: Furnish and install new windows in the (2) bed rooms, kitchen and living room 
on west side of house also remove wood closer in the window opening in bath room and 
install window to fit existing opening. Windows shall match existing size and 
configuration. Sliders OK and windows can be Aluminum or Vinyl. Windows shall meet 
minimum requirements for IECC codes for climate zone 2. The window on the East side of 
house in the living room, remove the wood header and install a steal lintal.  

5. Exterior Doors: Furnish and install (2) new flush exterior doors and frames with new lock 
sets and dead locks keyed the same. Furnish and install new weather seals, threshold sealed 
at bottom so no water seeps in. Raise headers to standard door size. See concrete #18. 

6. Electrical: Remove all electrical  and furnish and install new 200 AMP service, service 
panel, run new wiring throughout house inside and out to local codes, furnish and install all 
out lets,  switches, light fixtures in bath room, laundry room, (2) bed rooms, (1) in kitchen, 
(1) hall way and (2) in living room. Total of (8) fixtures Reedley Collection 2 light flush 
bronze fixtures, model # HC0452 with energy bulbs, or equal. $10.00 allowance for fixture 
only. Furnish and install (2) outside light fixtures at the front door and rear door Hampton 
Bay 1 light Matte black outside Jelly Jar Wall Lite $5.00 Allowance for light only or equal.   
Electrical for Duck Less Heat/Air, Hot water tank, Electric stove, Washing machine and 
electrical close dryer. Furnish and install smoke detector and a carbon monoxide detector to 
local codes.  Contractor to supply an electrical layout to County Building Department.  

7. Pluming: Furnish and install new Pex water Lines throughout house see attached drawing 
for location. Bath room, Kitchen, Hot water tank with new ball valves, over full valve and 
drain line to the outside. Furnish and install drain pan and water lines to Washing Machine 
and (2) outside hose bibs. Rod out the existing drain lines. 

8. Bath Room: Remove old tub and furnish and install new shower base 36”x36” Mustee 
Durabase Single Shower Base or equal $120.00 allowance for base only. Install P traps, 
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and wall backing were needed. Furnish and install concrete board on back wall and side 
walls of shower to ceiling.   Furnish and install culture marble surrounds. Shower valves to 
be brass, chrome finish with double lever handles Price Pfister or equal. Furnish and install 
corner grab bars with proper backing. Remove old toilet and furnish and install ADA toilet, 
install new cold water line, new shut off ball valve. Furnish and install new pedestal sink 
($100.00) allowance for Pedestal Sink. Furnish and install a double handle faucet valves to 
be brass, chrome finish Price Pfister or equal with new water lines and ball valve shut offs. 
Furnish new waste line, see drawing for locations. Furnish and install new 80cfm 
ASHRAE 62.2 compliant fan in the bath room to include fan, power run to a separate 
switch, insulated duck terminated thru the roof with roof jack. See Arizona Energy 
Management Scope of work 

9. Heat/Air: Furnish and install new Ductkless heating and air system to the correct size off 
the house. The lines needed to go to the other rooms will run inside of the house along the 
walls at the ceiling. Also build a drywall soffit to cover the lines. 

10. Interior Exterior Walls: Furnish and install #15 vapor barrier, than 1” Styrofoam and 1 ½ 
“metal studs and tracks 2-0” on center, ½” drywall tape, texture to match existing walls. 

11. Ceiling: Furnish and install ½” dry wall on ceilings, tape and texture.  
12. Interior Walls: See drawing on walls that dry wall will be removed and new drywall 

installed, tape and texture to match existing. Remove walls shown on drawing to be 
removed and wall that will be installed, all walls installed will use 1 ½” studs metal and 
track.  

13. Interior Doors: Furnish and install new hollow core doors and frames for (2) bed rooms, (1) 
bath room and Laundry room. Masonite 32” x 80” flush board hollow core pre-hung door 
and frame $67.00 allowance for door and frame only. (2) Bed room lock, (1) Bath room 
lock and (1) Latch set for laundry room. 

14. Closet: Furnish install new closet walls using 1 ½” metal studs and tracks with ½” drywall. 
See drawing for locations and shelving. Furnish and install (1) shelf and (1) closet rod. 
Pantry, furnish and install 1 ½” metal studs and track with ½” drywall. Furnish and install 
(5) shelves see drawing for location. Furnish a new frame and install the reused 27” louver 
door. 

15. Interior Paint: Patch and paint all walls, ceilings, doors and trim one color satin finish, 
owner to select color. Dunn Edwards or equal 

16. Kitchen Cabinets and Counter Tops: Remove all cabinets and counter tops and furnish and 
install new base cabinets, Chadwood medium oak or equal. Furnish and install Laminated 
Plastic counter tops. Seal All Cut Outs. Furnish and install new double stainless sink with 
supply line, water lines, ball valve shut offs and a double leaver handle faucet with sprayer, 
valves to be brass and chrome finish, Price Pfister or equal. See drawings. 

17. Exterior Paint: Patch and power watch house Paint full coverage.  Base one color and 
Fascia color one satin finish. Owner to select color. Dunn Edwards or equal. 
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18. Concrete: Build up concrete and slope it away from Exterior doors. Cut concrete and 
furnish and install a Trench Drain 5 ¼ “x 4 ½ “at the (2) exterior doors than pipe it away 
from house. 

19. Tile: furnish and install ceramic tile thru the house except the laundry room. Allowance for 
tile is .57 cents for a 12”x12” tile material only. 

20. Moving: Contractor will move furniture items into Mini Mobil and return items when 
construction completed. The wood burning stoves will be moved to the outside and covered 
with a tarp in a secured place.    

 
 
     (END OF SECTION) 

 
 
 
 
 
 
 

B-7 



 

 

GENERAL PROVISIONS 
 

PINAL COUNTY HOUSING REPAIRS 
Grant # 120-16 

 
1.   Definitions.   For this Contract certain words, phrases and terms shall have special meaning 

as defined herein.  Furthermore, words used in the present tense shall include the future; 
words used in the singular shall include the plural; words in the plural shall include the 
singular; and words in the neutral or masculine gender are inclusive and do not in any way 
connote a specific gender. 

 
1.1   Bid Documents:  The whole of the Invitation for Bids packet, which consists of        

all the documents listed in the index of said bid packet and all Addenda thereto. 
   

1.2 Bid Price:  Total amount quoted by bidder for performing the Scope of Work 
described in the Bid Documents 

        
1.3     Bid Form: The approved county form on which the bidder affixes an authorized 

signature certifying that the bidder has carefully reviewed the Scope of Work and is 
willing to perform said Scope of Work and furnish all labor, equipment and materials 
necessary to complete said Work for the Bid Price quoted.   

  
1.4   Bidder: An individual, partnership, firm, corporation, or any acceptable combination 

thereof, or joint venture responding to an Invitation for Bids by submitting a signed 
Bid.                 

  
1.5  Board:  Pinal County Board of Supervisors. 
 
1.6   Calendar Days: A period of time meaning consecutive calendar days including 

Saturdays, Sundays and holidays. 
 

1.7   Contract Administrator: Director of the Pinal County Housing Department, who 
reviews and makes recommendations on Contracts, Change Orders, Task orders and 
pay estimates to the Board of Supervisors. 

 
1.8  Contract/Contract Documents:  The written instrument between Pinal and the 

Contractor entitled "Contract Agreement" (Exhibit B and the Bid Documents, as 
defined above, constitute the entire contract / contract Documents after (a) award of 
the Contract; (b) the successful bidder has furnished the required security and 
insurance and executed the Contract Agreement; (c) Pinal County has accepted and 
approved the security; and (d) execution of the Contract Agreement by Pinal.   

            
1.9    Contract Time: The number of working days or calendar days allowed for completion 

of the Contract, including authorized time extensions. If a specified completion date is 
shown in lieu of the number of working or calendar days, the contract time expires on 
that date and the Contract shall be completed on or before that date or the date of any 
authorized extension.   

 
1.10  Contractor:  A bidder in whose favor the Pinal County Board of Supervisors has 

awarded the Contract and who has provided the necessary Contract security, met the 
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required insurance requirements and entered into a contract agreement with Pinal. 
 
1.11   County: Pinal County, a political subdivision of the State of Arizona. 

 
1.12 County CDBG Coordinator: The Pinal County CDBG Coordinator acting by and 

under the authority of the laws of the State of Arizona, or the County CDBG 
Coordinator's designee acting under the County CDBG Coordinator's        
supervision, on behalf of the Pinal County Board of Supervisors. 

 
1.13 County Manager: The Pinal County Manager, or the County Manager’s successor or 

designee. 
 

1.14 Days: Calendar days (see above). 
 

1.15 Department: The Pinal County Housing Department. 
  
1.16 Director: The Pinal County Housing Department Director, acting in its official 

capacity as said Director. 
 

1.17  Equipment: All machinery and equipment, together with the necessary supplies for 
upkeep and maintenance and also tools and apparatus necessary for acceptable 
completion of the Scope of Work. 

 
1.18 Holidays: The legal holidays as defined in the latest revisions at the time of bidding, 

of the Arizona Revised Statutes, Title 1, Chapter 3, § 1-301. 
 

1.19   Laboratory: A testing laboratory which has been approved by the CDBG Coordinator 
to perform testing and which has been determined by the CDBG Coordinator to be 
free from any conflict of interest. 

 
1.20   Materials: Any substances specified for use in the construction of the Project. 
 
1.21   Material Supplier: One who fabricates, or processes an item off the Project   Site, and 

who may or may not deliver this to the Project Site.  For purposes of this definition, a 
supplier shall not include one who establishes a fabricating process or facility 
expressly for use of the Project, whether on or off the Project Site, or one who 
performs work on the Project Site that is incorporated into the Project. 

 
1.22  Notice of Award: Written notice to the successful bidder stating that the   successful 

bidder’s bid has been accepted by the Pinal County Board of    Supervisors. 
 

1.23  Notice to Proceed: A written notice from Pinal to Contractor informing of the start 
dates for phases of the Scope of Work. 

 
1.24   Owner: The owner of the property located at 4190 N. Facio Rd. Dudleyville, AZ 85192 
 
1.25  Plans: The project plans, standard drawings, working drawings and supplemental  
 drawings, or reproductions thereof, approved by the CDBG Coordinator, which show 

the location, character, dimensions and details of the Work to be performed. All such  
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 documents are to be considered as a part of the plans whether or not they are 
reproduced in the Invitation for Bid packet. 

 
1.26  Progress Payment: Monthly draw against the contract price based on work completed 

and determined by the Schedule of Values and approved by the CDBG Coordinator. 
 
1.27  Project Plans: Specific details and dimensions peculiar to the Work which are 

supplemented by the Standard Drawings insofar as they may apply. 
   

1.28 Quality Assurance Inspector/QA Inspectors: The CDBG Coordinator's authorized 
representative assigned to make detailed inspections of contract performance. 

 
1.29 Repetition of Expressions: In order to avoid cumbersome and needless repetition, 

such phrases as "to the CDBG Coordinator" and "by the CDBG Coordinator" shall be 
understood to mean that when an order, instruction, decision, exercise of judgment or 
other similar action is indicated, such order, instruction, decision, exercise of 
judgment or other similar action shall be issued, given, made by or reserved to the 
County CDBG Coordinator or the County CDBG Coordinator's designee. 

 
        1.30    Responsible Bidder or Offeror: A person who has the capability to perform the 

 contract requirements and the integrity and reliability which will assure good                  
 faith performance. 

 
1.31    Responsive Bidder: A person who submits a bid which conforms to all material 

respects to the invitation for bids.  
 
1.32  Schedule of Performance: A timetable prepared by a bidder given a Notice of Award, 

to commence running upon Pinal's issuance of a Notice to Proceed, defining the 
Bidder's projection of significant milestones in the course of the performance of the 
Contract, as well as the number of days elapsed from the issuance of the Notice to 
Proceed to each such milestone. 

 
1.33  Schedule of Values: Prices set by the Contractor for specified divisions of the work.  

These prices shall be used to arrive at the amounts due under this contract on the 
progress payments.  As such, they should include everything for that particular 
quantity of work which the Contractor expects to be paid, e.g. labor, material, 
overhead, profit, equipment costs or rental, transportation, taxes, etc.  The Schedule of 
Values as set forth in Exhibit A attached hereto and incorporated herein shall be 
furnished to the CDBG Coordinator by the successful bidder within 15 days of 
signing of contract. 

 
1.34 Special Detour: A detour, which requires the construction of a paved surface and 

generally does not include any portion of a route utilizing an existing roadway. 
 

1.35  Shop Drawings: Drawings approved for repetitive use, showing details to be used 
where appropriate. 

 
1.36 Specifications: The compilation of provisions and requirements for the performance 

of the prescribed Scope of Work, which include general, special and technical 
specifications.   
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1.37 Subcontractor: An individual, partnership, firm or corporation or any acceptable 
combination thereof, or joint venture, performing any of the prescribed Scope of 
Work, directly or indirectly for or on behalf of Contractor whether or not in privity of 
contract with Contractor.  

 
1.38 Superintendent: Contractor's authorized representative in responsible charge of the 

work. 
 
1.39 Working Day: A calendar day, exclusive of Saturdays, Sundays and County 

recognized holidays, on which weather and other conditions not under the control of 
Contractor shall permit Contractor's operation to proceed for the major part of the day 
with the normal working force engaged in performing the controlling item or items of 
work which would be in progress at that time. 

 
1.40  Working and Supplemental Drawings: Supplemental design sheets, shop drawings or 

similar data which Contractor is required to submit to the CDBG Coordinator. 
 
2.   No Waiver of Legal Rights. Partial or final acceptance of the Work under this Contract shall 

not preclude or prohibit Pinal from correcting any measurement, estimate or certificate made 
before or after completion of the Work, nor shall Pinal be precluded or prohibited from 
recovering from Contractor such overpayment as it may sustain, or by failure on the part of 
Contractor to fulfill its obligations under the Contract.  A waiver on the part of Pinal of any 
breach of any part of the Contract shall not be held to be a waiver of any other or subsequent 
breach. 

 
3.  Latent Defects, Fraud, Gross Mistakes.  Contractor, without prejudice to the terms of the 

Contract, shall be liable to Pinal for latent defects, fraud or such gross mistakes as may 
amount to fraud, or as regards to Pinal's rights under any warranty or guarantee. 

 
4.  Change Orders.  Pinal may, at any time, by written order and without notice to sureties make 

or direct changes (revisions, additions or deletions) within the general scope of the Contract 
in the Work to be performed.  Written change order requests from Contractor shall be 
submitted with written justification and estimates to Pinal County Department of Public 
Works.  Written change orders which shall increase the Contract Price by 10% or less, 
together with time extensions related thereto, requires prior written approval by the Pinal 
County Manager, and written change orders which shall increase the Contract Price by more 
than 10% together with time extensions related thereto, requires approval by the Pinal County 
Board of Supervisors prior to any change in Work under the Contract.  

 
5. Delays and Extensions.  Contractor agrees that no charges or claims for damages shall be 

made by Contractor for any delays or hindrances during the progress of this Contract.  Such 
delays or hindrances, if any, may be covered by an extension of time for such reasonable 
period as may be mutually agreed upon between the parties hereto.  It is agreed and 
understood, however, that permission to proceed with the Contract after the established 
completion date shall not be construed as a waiver by Pinal of any of its rights herein. 

 
6. Disputes.  For resolving questions of fact not disposed of by agreements between the parties 

to this Contract, the initial determination shall be made by the County CDBG Coordinator. 
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7. Independent Contractor.  Contractor agrees that all Work performed under this Contract is 
being performed by Contractor as an independent contractor and not as an employee or agent 
of Pinal. This Contract is not intended to constitute, create, give to or otherwise recognize a 
joint venture agreement or relationship, partnership or formal business organization of any 
kind or create an employer/employee relationship between Pinal and Contractor, Contractor's 
employees, subcontractors, subcontractors' employees or any person supplied by Contractor 
in the performance of Contractor's obligations under this Contract and does not entitle said 
persons to rights or benefits from Pinal normally associated with an employment relationship, 
such as, but not limited to, civil service, retirement, personnel rules which accrue to such 
persons, health insurance, motor vehicle insurance, life insurance, workers' compensation, 
sick leave or any other fringe benefits. Contractor and subcontractors shall have total 
responsibility for all salaries, wages, bonuses, retirement, withholdings, worker's 
compensation, occupational disease compensation, unemployment compensation, other 
employee benefits and all taxes and premiums appurtenant thereto concerning such persons 
and shall indemnify, hold harmless and defend Pinal with respect thereto, including payment 
of reasonable attorney's fees and costs in the defense of any claim made under the Fair Labor 
Standards Act or any other federal or state laws.  Such indemnity shall be required by 
Contractor from its subcontractors on behalf of Pinal. 

 
8. Insurance.  Without limiting any of Contractor's obligations or liabilities, Contractor, at 

Contractor's own expense, shall purchase and maintain the minimum insurance coverage 
listed below with responsible insurance carriers duly licensed to do business within the State 
of Arizona and satisfactory to Pinal and with policies and forms satisfactory to Pinal. 

 
8.1   Workers' Compensation Insurance, or participation in the State of Arizona State 

Compensation Fund to cover obligations imposed by federal and state statutes having 
jurisdiction over Contractor's employees engaged in the performance of the Work 
under  this Contract; and Employer's Liability insurance of not less than One Hundred 
Thousand Dollars ($100,000.00) for each accident, One Hundred Thousand Dollars 
($100,000.00) disease for each employee, and Five Hundred Thousand Dollars 
($500,000.00) disease policy limit. 

 
8.2    Commercial General Liability Insurance with a limit of not less than One Million 

Dollar ($1,000,000.00) for each occurrence with a One Million Dollar   
($1,000,000.00) Products and Completed Operations Aggregate and with a   Million 
Dollar ($1,000,000.00) General Aggregate Limit.  The policy shall   include coverage 
for bodily injury, death, broad form property damage, personal injury, 
products/completed operations and blanket contractual covering, but not limited to, 
the liability assumed under the indemnification provisions of this Contract.   Further, 
the policy shall include coverage for the hazards commonly referred to as XCU 
(explosion, collapse and underground). 

 
   Such policy shall contain a severability of interests provision; and shall not contain a 

sunset provision or commutation clause, nor any provision which would serve to 
eliminate or limit third party action over claims. The Commercial General Liability 
additional insured endorsement shall be at least as broad as the Insurance Service 
Office, Inc.’s Additional Insured, Form B, CG 20101185 or an equivalent latest form 
and shall include coverage for Contractor’s operations and products and completed 
operations.  
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8.3   Commercial/Business Automobile Liability Insurance with a combined single  limit 
for bodily injury and property damages of not less than One Million Dollars  
($1,000,000.00), each occurrence with respect to Contractor's owned, hired and non-
owned vehicles assigned to or used in the performance of Contractor's work. 

 
8.4  Umbrella/Excess Liability insurance with a limit of not less than One Million Dollars  

($1,000,000.00) per occurrence combined limit Bodily Injury and Property Damage, 
that "follows form" and applies in excess of the Commercial General Liability.  
Commercial/Business Automobile Liability and Employer's Liability, as required 
above. 

 
8.5 Additional Insured.  The insurance coverage, except Workers' Compensation, re-

quired by this contract, shall name Pinal County, its agents, representatives, directors, 
officials, employees and officers as Additional Insured’s and shall specify that said 
insurance shall be primary insurance and that any insurance coverage carried by 
Pinal, its agents, representatives, directors, officials, employees and officers shall be 
excess coverage, and not contributory   coverage to that provided by the Contractor. 

 
8.6 Claims Made.  In the event any insurance policy required by the Contract is  written 

on a "claims made" basis, coverage shall extend for two years past completion and 
acceptance of the Contractors work or services and as  evidenced by annual 
Certificates of  Insurance. 

 
8.7 Coverage Term.  All insurance required herein shall be maintained in full force and 

effect until all Work required to be performed under the terms of the Contract is 
satisfactorily completed and formally accepted. 

 
8.8 Material Breach.  Failure on the part of Contractor to produce or maintain  required 

Insurance in full force and effect until all Work required to be performed under the 
terms of the Contract is satisfactorily completed and formally accepted shall consti-
tute a material breach of Contract upon which Pinal may  immediately terminate the 
Contractor, at its discretion, purchase or renew such insurance and pay any and all 
premiums in connection therewith, and all monies so paid by Pinal shall be repaid by 
Contractor to Pinal upon demand, or Pinal may offset the cost of the premiums 
against any monies due to Contractor from Pinal. 

 
8.9 Primary Coverage.  Contractor's insurance shall be primary insurance as respects 

Pinal and any insurance or self insurance maintained by Pinal shall be in excess of 
Contractor's insurance and shall not contribute to it. 

 
8.10  Claim Reporting.  Any failure to comply with the claim reporting provisions of the 

policies or any breach of a policy warranty shall not affect coverage afforded under 
the policy to protect Pinal. 

 
8.11  Waiver.  The policies, except Workers' Compensation, shall contain a waiver of 

transfer rights of recovery (subrogation) against Pinal, its agents, representatives, 
directors, officers, and employees for any claims arising out of the Work of Contrac-
tor. 
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8.12  Deductible/Retention.  If policies provide coverage which contain deductibles or 
self-insured retentions, such deductible and/or self-insured retentions shall not be 
applicable with respect to the coverage provided to Pinal under such policies. Con-
tractor shall be solely responsible for deductible and/or self-insured retention and 
Pinal, at its option, may require Contractor to secure the payment of such deductible 
or self-insured retentions by an irrevocable unconditional letter of credit.  The 
insurance policies that contain deductibles or self-insured retentions in excess of Five 
Thousand Dollars ($5,000.00) per occurrence shall not be acceptable without prior 
approval of Pinal.   

 
8.13 Certificates of Insurance. Prior to commencing the Work under this Contract,  

Contractor shall furnish Pinal with Certificates of Insurance, or formal endorsements 
as required by the Contract, issued by Contractor's insurer(s), as evidence that policies 
providing the required coverage, conditions, and limits required by this Contract are 
in full force and effect.  Such certificates shall identify this Contract number or name 
and shall provide for not less than thirty (30) days advance Notice of Cancellation, 
Termination, or Material Alteration.  Such certificates shall be sent directly to: 

 
Pinal County Finance/Procurement Department 
Attn: Contracts Supervisor/Buyer 
Post Office Box 1348 
Florence, Arizona  85132 

 
8.14 Copies of Policies.  Pinal reserves the right to request and to receive, within ten (10) 

working days, certified copies of any or all of the above policies and/or endorsements.  
Pinal shall not be obligated, however, to review same or to advise Contractor of any 
deficiencies in such policies and endorsements, and such receipt shall not relieve 
Contractor from, or be deemed a waiver of, Pinal's right to insist on, strict fulfillment 
of Contractor's obligations under this Contract.  
 

8.15 Subcontractor's Insurance. In addition to insurance coverage required by          
Contractor, as set forth above, Contractor shall require insurance coverage in the same 
amounts from its subcontractors on behalf of Pinal and subcontractors shall comply 
with the paragraph entitled "Insurance" above. 

 
9. Indemnification. To the fullest extent permitted by law, Contractor  shall indemnify and 

 hold harmless Pinal, its agents, representatives, officers, directors, officials and 
 employees, from any and all liability, demands, proceedings, suits, actions, claims, losses,  
 costs, and damages of every kind and description, arising out of, resulting from or alleged 
 to have resulted from the performance of the Work.  Contractor 's duty to indemnify and 
 hold harmless Pinal, its agents, representatives, officers, directors, officials and 
 employees   shall arise in connection with all demands, proceedings, suits, actions, claims, 
 workers' compensation claims, unemployment claims, or employee's liability claims, 
 damages, losses or expenses (including but not limited to attorney's fees, court costs and/or 
 arbitration costs and the cost of appellate proceedings) that are attributable to personal or 
 bodily injury, sickness, disease, death, or injury to, impairment or destruction of property 
 including loss of use resulting there from, caused by or contributed to, in whole or in part, by 
 any negligence, recklessness or intentional wrongful conduct, whether active or passive, of 
 Contractor, its employees, agents, representatives, any tier of Contractor 's subcontractor s, 
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 their employees, agents or representatives or anyone directly or indirectly employed by 
 Contractor or its subcontractor s or   anyone for whose acts Contractor  or its subcontractor s 
 may be liable.  The amount and type of insurance coverage requirements set forth in the 
 Contract Documents or remuneration of any insurance coverage herein provided shall in 
 no way be construed as limiting the scope of the indemnity in this paragraph.  Such 
 indemnity shall be required by Contractor from its subcontractor s on behalf of Pinal. 

 
The amount and type of insurance coverage requirements set forth in the Contract Documents 
or remuneration of any insurance coverage herein provided shall in no way be construed as 
limiting the scope of the indemnity in this paragraph. Contractor's obligation under this 
indemnity shall not extend to the sole negligence of Pinal, its agents, representatives, officers, 
directors, officials and employees.  Such indemnity shall be required by Contractor from its 
subcontractors on behalf of Pinal.  

 
10.  Survivability. Every provision of paragraph 9, (Insurance) and paragraph 10       

(Indemnification) of these General Provisions shall survive the termination,         
cancellation, suspension, or completion of this contract. 

 
11. Contractor's Responsibility. To the fullest extent permitted by law, Contractor shall be 

responsible for its own negligent acts, omissions and mistakes, and that of its employees, 
agents and subcontractors. 

 
12. Non-liability of Public Officials and Pinal Representatives.  Neither the Pinal County    

Board of Supervisors, officials, agents or employees of Pinal County shall be charged person-
ally by Contractor with any liability or held liable by Contractor under any term or provision 
of this Contract, in carrying out any of the provisions of the specifications or in exercising 
any power or authority granted to them by or within the scope of the Contract, or because of 
the Contractor's execution or attempted execution or because of any breach.  It is understood 
and agreed that in all such matters the Pinal County Board of Supervisors, officials, agents 
and employees act solely as agents and representatives of Pinal.   

 
13. Notice of Claim.  Contractor shall notify Pinal of any claim filed against Contractor or 

Contractor's insurance company arising from services performed under the Contract within 
thirty (30) days of such filing. 

 
14. Final Payment Acceptance.  The acceptance by Contractor, its successors or assigns of any 

payment made as final payment under the Contract or of any final payment due on 
termination of the Contract, shall constitute a full and complete release of Pinal from any and 
all claims, demands and causes of action whatsoever which Contractor, its successors or 
assigns have or may have against Pinal under the provisions of the Contract. 

 
15. Assignment and Subcontracting. Contractor shall not assign or subcontract the whole or any 

part of the Contract without prior written consent of Pinal.  No such authorization shall be 
construed to relieve Contractor of Contractor's primary responsibility for completion of the 
Contract or the Contract itself.  Contractor shall be directly responsible for the quality and 
performance of any work subcontracted, and if any subcontractor shall fail to perform the 
work undertaken by the subcontractor in a manner satisfactory to the CDBG Coordinator, 
Contractor shall immediately cause replacement of or repairs or alterations to the work in a 
manner satisfactory to the CDBG Coordinator.  Nothing contained in the Contract 
Documents shall create any contractual relation between any subcontractor and Pinal. 
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16. Retention of and Access to Records. Contractor and any subcontractor shall keep and 
maintain all books, papers, records, accounting records, files, accounts, reports, cost 
proposals with backup data and all other material relating to the Project, and shall make all 
such materials available at any reasonable time during the term of work on the Project and for 
six (6) years from the date of final payment to Contractor for auditing, inspection and 
copying upon Pinal's request. Contractor shall insert in each of its subcontracts the above 
requirement and also a clause requiring its subcontractors to include the above requirement in 
any lower-tier subcontracts or purchase orders. 

        
17. Employment of Personnel of Public Agencies. Contractor shall not engage the services of 

any person or persons then in the employ of Pinal for the work covered by the terms of the 
Contract without the written consent of Pinal. 

 
18. General Compliance with Laws. Contractor, its employees, agents, subcontractors, 

subcontractor's employees and agents, and anyone acting on Contractor's behalf shall comply 
with all applicable federal, state and local laws,   regulations, rules and ordinances, including 
but not limited to speed limits, weight/load restriction and environmental laws and 
regulations. 

 
19. Permits, Licenses, Fees.  All permits associated with this project shall be obtained by Pinal 

County and copies provided to the Contractor. 
 
20. Sales and Use Taxes.  In accordance with State of Arizona, Department of Revenue 

regulations, all sales and use taxes due the State on materials, labor or services and 
equipment used in this Project, shall be paid by Contractor.  Before final payment on the 
Contract is made by Pinal, Contractor shall furnish Pinal with a certificate duly 
acknowledged stating all such sales and use taxes have been paid to the State of Arizona. In 
the event that services or materials of a subcontractor are used, Contractor agrees to make the 
same requirements contained above of the subcontractor in favor of Pinal. Any and all 
refunds claimed and received by Pinal shall be the property of Pinal and shall not affect any 
bid price or Contract price under this Contract.   

 
21. Termination of Contract for Default.   Pinal may terminate the contract if the Contractor:  

 
21.1 Fails to begin the Work under this Contract within the time specified, 

 
21.2 Refuses or fails to perform the Work, or any separable part, with such diligence as 

shall ensure its completion within the agreed upon time; or if the Contractor fails to 
complete the Work within such time, 

 
21.3 Fails to supply sufficient skilled workmen or suitable equipment or materials 

according to required specifications and/or provides defective material, 
 

21.4  Fails to make prompt payments to subcontractors or suppliers at any tier, or for labor, 
materials or equipment; 

 
21.5 Fails to perform the Work in a satisfactory manner, or neglects or refuses to remove 

materials or to perform anew such Work as may be rejected by the CDBG 
Coordinator as defective, unsuitable and unacceptable,  
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21.6   Fails to comply with laws, ordinances, rules, codes, regulations, orders or similar 
requirements of any public entity having jurisdiction or specified by the Contract 
Documents; 

 
21.7  Fails to follow any reasonable instruction by Pinal; 

 
21.8 Performs work which deviates from the Contract Documents; 

 
21.9  Discontinues the prosecution of the Work,  

 
21.10 Fails to resume the Work which has been discontinued within a reasonable time after 

notice to do so, 
 
21.11 Allows any final judgment to stand against him unsatisfied for a period of ten days. 

 
21.12 Commits any act of bankruptcy or insolvency,  

 
21.13 Makes an assignment for the benefit of creditors, 

   
21.14 Otherwise violates in any material way any provision or requirement of the Contract 

Documents, or   
 

21.15 For any other cause whatsoever, fails to carry on the Work in an acceptable manner. 
Pinal shall give notice in writing to Contractor of such failure, delay, neglect, refusal 
or default, specifying the same.  If Contractor, within a period of seven (7) days after 
such notice, shall not proceed in accordance therewith, then Pinal upon the failure of 
Contractor to comply with such notice, shall have full power and authority, without 
violating the contract, to terminate this Contract.  Pinal, at its option, may complete 
the Work in accordance with the terms of this Contract or Pinal may take over the 
Work, including any or all materials and equipment on the ground as may be suitable 
and acceptable to Pinal and may complete the Work with its own force account, or 
may enter into a new contract for the completion of the Work, or may use such other 
methods as in the opinion of Pinal shall be required for the completion of the Work in 
an acceptable manner.  All costs and charges incurred by Pinal, together with the cost 
of completing the Work, shall be deducted from any monies due or which may 
become due to Contractor on this Contract.  If such expense exceeds the sum which 
would have been payable under this Contract, Contractor shall be liable and shall pay 
to Pinal the amount of such excess. 

 
22. Termination, Postponement or Abandonment. The right is reserved by the Pinal County 

Board of Supervisors to terminate, indefinitely postpone, or abandon this Work, in whole or 
in part, when, for any, reason, Pinal determines such action is in the best interests of Pinal.  
This Contract may be terminated by giving written notice to Contractor at least twenty-four 
(24) hours prior to the termination, postponement or abandonment, and Pinal shall be liable 
to Contractor only for work performed up to the effective date of termination, postponement 
or abandonment.   

 
In no event shall payment for such costs exceed the current contract price.  Acceptable 
materials, obtained by Contractor for the work but which have not been incorporated therein, 
may, at the option of Pinal, be purchased from Contractor at actual cost delivered to a 
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prescribed location or otherwise disposed of as mutually agreed.  Contractor agrees to make 
Contractor’s cost records available to Pinal to the extent necessary to determine the validity 
and amount of any claim made against Pinal under this Contract. Termination of a Contract 
or portion thereof shall not relieve Contractor of Contractor’s contractual responsibilities for 
the work completed. 

 
23. Improper Exercise of Authority.  It is further understood and agreed that Contractor shall  not 

in any way exercise any portion of the authority or sovereign powers of Pinal and shall not 
make a contract or commitment, or in any way represent itself as an  agent of Pinal. 

 
24. Subcontracts.  Subcontracts entered into by Contractor to accomplish the work shall 

incorporate, by reference, in each subcontract the provisions of the Contract Documents.  
Subcontracts shall be in writing and shall contain a provision whereby an entity with which a 
subcontract has been entered, acknowledges that Pinal shall not be liable for any costs, 
claims, damages, reimbursement or payment of any kind relating to such subcontract. 
Contractor shall bear full responsibility for acceptable performance under each subcontract. 

 
25.  Changes in Subcontractors or Material Supplier:  In the event there is a need to  change add 

or  delete a Subcontractor or Material Supplier, the CDBG Coordinator shall be notified in 
writing no less than  7 days prior to the commencement of work by the proposed 
subcontractor or delivery of supplies by the proposed material supplier. 

  
26.  Notices.  Any notice or demand under this Contract from either party to the other shall be in 

writing and shall be deemed to have been given when the notice is delivered personally or 
deposited in a U.S. Mail box, in a postage prepaid envelope addressed to the other party to 
the address provided herein.  Either party may at any time change such address by delivering 
or mailing, as aforesaid, to the other party a notice stating the change and changed address. 

 
Pinal: Pinal County Finance / Procurement  
 Attn: Contracts Supervisor/Buyer 

P. O. Box 1348, Florence, AZ   85132 
with copies to Pinal County Manager 
P.O. Box 827, Florence, AZ 85132 

 
Contractor:   To the address shown on the Bid form  

 
27.  Nondiscrimination, etc.  In connection with the performance of the Work, Contractor shall to 

comply with all applicable state and federal laws, rules, regulations and executive orders 
governing equal employment opportunity, immigration, nondiscrimination, including the 
Americans with Disabilities Act, and affirmative actions, and further agrees to insert an 
identical provision requiring said compliance in all subcontracts hereunder. 

 
28.  Environmental Protection.  Contractor shall comply with all applicable federal, state  and 

local statutes, rules, regulations, orders and requirements relating to environmental protection 
including but not limited to those relating to or adopted under: the Clean Air Act (42 U.S.C 
7401 et seq. as amended), the Clean Water Act  (33 U.S.C. 1251 et seq. as amended), the 
Resource Conservation and Recovery Act (42 USC 6901 et seq. as amended), and the 
Comprehensive Environmental Response Compensation and Recovery Act (42 U.S.C. 6901 
et seq. as amended), and the Comprehensive Environmental Response Compensation and 
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Recovery Act (42 U.S.C 9601 et seq. as amended).  Specifically for contracts exceeding 
$100,000 Contractor shall comply with all applicable standards, orders or requirements 
issued under Section 306 of the Clean Air Act, (42 U.S.C 1857 (h), Section 508 of the Clean                                                                                          
Water Act (33 U.S.C 1344) and US Environmental Protection Agency (40 CFR Part 15) 
which prohibit the use under nonexempt federal contracts, grants or loans of Housing 
included on the EPA List of Violating Facilities.  Violations shall be reported to the Federal 
Highway Administration and to the US EPA Assistant Administrator for Enforcement (EN-
329). 

 
29.  Energy Conservation. Contractor shall comply with mandatory standards and policies, as 

applicable, relating to energy efficiency which are contained in the State Energy 
Conservation Plan issued by the State of Arizona in compliance with the Energy Policy and 
Conservation Act (P.L. 94-163).     

 
30. Antitrust Violations.  Contractor and Pinal agree that in actual economic practice  overcharges 

resulting from antitrust violations are in fact borne by purchaser or assigns to Pinal any and 
all claims for such overcharges.    

 
31.  Organizational Conflicts of Interest.  No contract for the construction of a project shall be 

awarded to the firm that designed the Project or its subsidiaries, affiliates, the parent 
company or subcontractors or to a management and/or general consultant or any of its 
subsidiaries, affiliates, the parent company or subcontractors that were involved in any aspect 
of the design process, except with the approval of Pinal.   

 
32.  Antilobbying.  Contractor shall comply with the provisions of Section 1352 of Title 31,U.S. 

Code (Public Law 101.121) as codified in Title 48, Federal Acquisition Regulations  Subpart 
3.8 and Subpart 52.203-11.  The legislation prohibits federal funds from being expended by a 
recipient or any lower tier sub-recipients of a federal contract, grant, loan or cooperative 
agreement to pay any person for influencing or attempting to influence a federal agency or 
Congress in connection with the award of any federal contract, the making of any federal 
grant or loan, or entering into any cooperative agreement, including the extension, 
continuation, renewal, amendment or modification of any federal contract, grant, loan or 
cooperative agreement.  All disclosure statements shall be furnished to Pinal. 

 
Contractor shall require all lower-tier subcontractors who have agreements exceeding 
$100,000 to complete the Certification of Federal Contracts (ECS Form 90-1) and, when 
appropriate, the Disclosure of Lobbying Activities (ECS Form 90-3) prior to execution of the 
Prime contractors Agreement with Pinal.  Lower-tier certifications are to be maintained by 
Contractor. 

 
33.  Suspension and/or Debarment.  Contractor shall acknowledge, sign and notarize the Affidavit 

of Suspension and/or debarment as address in the ASD section of this Invitation for Bids, 
affirming no suspension or disbarment has occurred during the preceding three (3) years. 

 
34.  Drug Free Workplace.  Contractor shall comply with the Drug Free Workplace Act of 1988 

and implement regulations and furnish the requisite “Certificate regarding Drug-Free 
Workplace Requirements” to Pinal and insert this provision in all subcontracts. 
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35.  Issuing an Unsatisfactory Performance Appraisal.  Pinal may perform periodic performance 
appraisals throughout the life of the contract.  Contractor shall receive written notice of any 
deficiencies.  If the contractor fails or continues to fail, to correct noted deficiencies in 
performance, Contractor shall be cited as unsatisfactory at the conclusion of the project. 

 
36.  Performance and Evaluation.  Past performance and evaluation(s) relating thereto shall be 

considered by the County in determining bidder responsibility. 
 
37.  Immigration Law Compliance.  Pursuant to the provisions of A.R.S. §41-4401, the 

Contractor and each of its subcontractors warrant compliance with the Federal Immigration 
and Nationality Act (FINA) and all other Federal immigration laws and regulations related to 
the immigration status of its employees and the requirement to use E-Verification set forth in 
A.R.S. § 23—214(A) (hereinafter “Contractor Immigration Certification”).  Contractors shall 
obtain statements from its employees and subcontractors certifying compliance and shall 
furnish this statements so the Procurement Officer.  The County may, at its sole discretion, 
conduct random verifications of the employment records of the Contract and any 
Subcontractors to ensure compliance with Contractors Immigration Certification.  The 
Contractor agrees to assist the County in performing any such random verification.  These 
certifications shall remain in effect through the term of the Contract.  The contractor and its 
subcontractors shall also maintain Employment Eligibility Verification forms (I-9) as 
required by the U.S. Department of Labor’s Immigration and Control Act, for all employees 
performing work under the Contract.  I-9 forms are available for download at USACIS.GOV. 

 
The County may request verification of compliance for any Contractor or subcontractor 
performing work under the Contract.  Should either party suspect or find that the other party 
or any of its subcontracts are not in compliance, either party may pursue any and all remedies 
allowed by law, including, but not limited to: suspension of work, termination of the Contract 
for default, and suspension and/or debarment of the other party.  All costs necessary to verify 
compliance are the responsibility of the party under question. 

 
 The provision of this Article must be included in any contract the Contractor enters into with 

any and all of its subcontractors who provide services under this Contract or any subcontract.    
“Services” are defined as furnishing labor, time or effort in the State of Arizona by a 
contractor or subcontractor. Services include construction or maintenance of any structure, 
building or transportation facility or improvement to real property. 

 
A breach of the Contract Immigration Certification shall constitute a material breach of this 
Contract that is subject to penalties up to and including termination of the contract. 

 
 

(END OF SECTION) 
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SPECIAL PROVISIONS AND SPECIFICATIONS 
 

PINAL COUNTY HOUSING REPAIRS 
Grant # 120-16 

 
1.    Scope of Work/Work.  As set forth in document entitled "Invitation for Bids".  
 
2. Intent of Specifications and Plans.  The specifications and plans are intended to supplement, 

but not necessarily duplicate each other, and together constitute one complete set of 
construction documents.  Work exhibited in the one and not in the other shall be executed 
just as if it had been set forth in both, in order that the Work shall be completed according to 
the complete design or designs as decided and determined by the CDBG Coordinator. In 
case of conflict between Specifications and Drawings, the Specifications shall govern. 

 
3. Discrepancy Procedure.  Should anything be omitted from the specifications and plans 

which is necessary for a clear understanding of the Work, or should it appear that various 
specifications and/or instructions are in conflict, or in the event of a recognized ambiguity 
by  Contractor or any Subcontractor, it shall be brought to the attention of the contact person  
named in the Invitation for Bids, if discovered prior to the opening of bids, or to the 
attention of the CDBG Coordinator, if discovered after the award of contract, and written 
instructions secured from the CDBG Coordinator before proceeding with the Work affected 
by such omission or discrepancy. 

 
4. Requests for Information.  CDBG Coordinator shall respond in writing to all written 

Contractor's Requests for Information (RFI) within seven (7) calendar days.  All RFI's and 
responses thereto shall be copied to the CDBG Coordinator. 

 
5. Pre-construction Conference.  The CDBG Coordinator shall call a pre-construction 

conference prior to beginning the Work to go over the proposed Work with Contractor.   
 
6. Contract Administrator's Responsibilities.  Review and makes recommendations on 

Contracts, Change Orders, and pay estimates to the Board of Supervisors. 
 
7. Work Hours.  The work schedule shall be coordinated between Contractor and CDBG 

Coordinator.  Work shall be done during daylight hours, Monday through Friday, excluding 
County Holidays, pursuant to A.R.S. § 1-301, unless otherwise approved by CDBG 
Coordinator.  Daylight hours are defined as ½ hour after sunrise and ½ hour before sunset. 

 
8.  Protection of Finished or Partially Finished Work.  Contractor shall properly guard and 

protect all finished or partially finished Work, and shall be responsible for same    until the 
entire Project is completed and accepted by Pinal. 

 
9. Site Investigation. Contractor hereby acknowledges that the contractor has investigated the 

construction site and is fully cognizant of the features and Scope of Work to be completed 
under the Contract Documents.  Contractor’s failure to fully investigate, inspect, take proper 
measurements or have full knowledge of Scope of Work and the site conditions for the 
project and to satisfy Contractor of the Scope of Work for the Project shall not be grounds 
for additional compensation under this Contract. 
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10.  Differing Site Conditions. 
 

10.1   During the performance of the Work, if subsurface or latent physical conditions are 
encountered at the site differing materially from those indicated in the Contract 
Documents or if unknown physical conditions of an unusual nature, differing 
materially from those ordinarily encountered in performing the Work are 
encountered at the site, the party discovering such conditions shall promptly notify 
the other party in writing of the specific differing conditions.  

 
10.2   Upon written notification, the CDBG Coordinator shall investigate the conditions 

and if it is determined that the conditions materially differ and cause an increase or 
decrease in the Work to be performed, including the quantity and cost of the 
materials to be furnished and delivered, or in the time required for performing the 
Work, the Contract may be cancelled or an adjustment, excluding anticipated profits, 
may be made and the Contract modified in writing accordingly with the approval of 
the Pinal County Board of Supervisors. The CDBG Coordinator shall notify 
Contractor of the determination whether to cancel the Contract or whether or not an 
adjustment of the Contract is warranted. 

 
10.3   No contract adjustment, which results in a benefit to Contractor, shall be allowed 

unless Contractor has provided the required written notice.  
  
11. Dust Control.  Contractor shall be responsible for dust control on the Project Site during the 

term of this Contract.  
 
12.  Cooperation by Contractor.  Contractor shall be supplied with a minimum of two sets of 

approved plans and Contract assemblies including special provisions, one set of which 
Contractor shall keep available at the Project Site at all times.  Contractor shall give the 
Work the constant attention necessary to facilitate the progress thereof and shall cooperate 
with the CDBG Coordinator, the Quality Assurance Inspectors and other contractors in 
every way possible.  Contractor shall have at the project site at all times, as Contractor's 
agent, a competent superintendent capable of reading and thoroughly understanding the 
plans and specifications and thoroughly experienced in the type of Work being performed, 
who shall receive instructions from the CDBG Coordinator. The superintendent shall have 
full authority to execute orders or directions of the CDBG Coordinator without delay and to 
promptly supply such materials, equipment, tools, labor and incidentals as may be required.  
A superintendent shall be furnished irrespective of the amount of Work subcontracted. 

 
13.  Blue Stake Notification.  Contractor shall contact the appropriate utility companies for Blue 

Staking of underground utility locations at least three working days prior to commencement 
of construction of the Work. 

 
14.  Cooperation with Utility Companies.  The Contractor shall notify all utility companies, all 

pipeline owners or other parties affected and endeavor to have all necessary adjustments of 
the public or private utility fixtures, pipelines and other appurtenances within or adjacent to 
the limits of construction, made as soon as practicable.  Water lines, gas lines, wire lines, 
service connections, water and gas meter boxes, water and gas valve boxes, light standards, 
cableways, signals and all other utility appurtenances within the limits of the proposed                   
construction which are to be relocated or adjusted shall be moved by the Contractor, unless 
otherwise provided for in the special provisions or noted on the project plans.  
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15.  Authority of the CDBG Coordinator.  The CDBG Coordinator shall initially decide any and 
all questions that may arise as to the Work, including the quantity, quality and acceptability 
of materials furnished and rate of delivery.  The CDBG Coordinator shall decide all 
questions that may arise as to the interpretation of the specifications or plans. The CDBG 
Coordinator with the consent of the Director of the Pinal County Housing shall have the 
authority to suspend the Work, wholly or in part, due to the failure of Contractor to correct 
conditions unsafe for the workers or the general public; for failure to carry out provisions of 
the Contract Documents and to carry out orders.  The CDBG Coordinator may suspend the 
Work for such period as the CDBG Coordinator may deem necessary due to adverse 
weather conditions, for conditions considered adverse to the prosecution of the Work or for 
any other condition or reason deemed to be in the public interest.  The CDBG Coordinator's 
decision, in case any questions may arise, shall be a condition precedent to the right of 
Contractor to receive any money or compensation for the Work under the Contract 
Documents.  The CDBG Coordinator shall have full power to reject or condemn all or part 
of the Work performed under the Contract Documents, which do not conform to the 
specifications, terms and conditions herein expressed.  All Work shall be performed, 
including the furnishing of materials, strictly to and in conformity with the plans and 
specifications made part of the Contract Documents and according to the directions of the 
CDBG Coordinator. The CDBG Coordinator's failure to discover or reject Work, including 
materials, not in accordance with the plans, specifications and contract documents during 
performance of the Work, shall not be considered an acceptance of the Work, or a waiver of 
defects.  Neither the failure to properly perform inspections, tests or approvals required by 
the Contract Documents nor the activities or duties of the CDBG Coordinator in the 
administration of the Contract Documents shall relieve Contractor from Contractor's 
obligation to perform the Work strictly to and in conformity with the plans, specifications, 
terms, provisions and conditions of the Contract Documents. 

 
16.  Local, State and Federal Codes.  The project shall be constructed according to the plans and 

specifications. The Contractor shall conform to the most current Federal, State, and Local 
Codes and Regulations.   

 
17. Abatement/Remediation. The Contractor at their own expense shall perform abatement and 

remediation services.   
 
18.  Duties of Quality Assurance Inspector.  QA Inspectors shall be authorized to inspect all 

Work done and materials furnished.  Such inspection may extend to all or any part of the 
Work and to the preparation, fabrication or manufacture of the materials to be used.  The 
QA Inspector shall not be authorized to alter or waive the provisions of the Contract.  The 
QA Inspector shall not be authorized to issue instructions contrary to the plans and specifi-
cations or to act as foreman for Contractor; however, QA inspector shall have the authority 
to reject Work or materials until any questions at issue can be referred to and decided by the   

     CDBG Coordinator. 
 
19. Quality of Construction. All Work shall be done and completed in a thorough workmanlike 

manner, notwithstanding any omission from these specifications or the drawings.  
Contractor shall be responsible for Quality Control on the entire job, including but not 
limited to any tests required to prove the quality of the product. 
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19.1  Contractor Quality Control. Separate payment shall not be made for providing and 
maintaining an effective Quality control program. All costs associated therewith 
shall be included in the applicable lump-sum prices contained in the Contract 
Documents. 

 
19.1.2   Contractor Quality Control, CQC, is the means by which the   Contractor 

ensures that the construction, to include that of subcontractors and 
suppliers, complies with the requirements of the contract. The controls shall 
be adequate to cover all construction operations, including both onsite and 
offsite fabrication.   

 
19.1.3  The Contractor is responsible for quality control and shall establish and 

maintain an effective quality control system in compliance with the 
Contract Clause titled “Contractor Inspection Requirements.”  The CQC 
system shall consist of plans, procedures, and an organization necessary to 
produce an end product, which complies with the contract requirements.  
The system shall cover all construction operations, both onsite and offsite, 
and shall be keyed to the proposed construction sequence.  The project 
superintendent shall be held responsible for the quality of work on the job 
and is subject to removal by the County CDBG Coordinator for non-
compliance with quality requirements specified in the contract.  The project 
superintendent in this context shall mean the individual with the 
responsibility for the overall management of the project including quality 
and production. 

    
19.2  Contractor Inspection Requirements: The Contractor is responsible for       

performing or having performed all inspections and tests necessary to              
substantiate that all materials or services furnished under this contract   conform to 
contract requirements, including any applicable technical requirements for specified 
materials.   Any testing performed by the Owner does not diminish the Contractors    
responsibilities set forth in this paragraph. 

 
19.2.1   Inspection of Materials:  The Contractor shall provide and maintain an 

inspection system covering materials under this contract and shall tender to 
the County for acceptance only materials that have been inspected and been 
found by the contractor to be in conformity with contract requirements. The 
Contractor shall prepare records evidencing all inspections made and the 
outcome.  The records shall be kept complete and made available to the 
County during the contract performance and for as long afterwards as the 
contract requires. The County may perform reviews and evaluations as 
reasonably necessary to ascertain compliance with this paragraph.  These 
reviews and evaluations shall be conducted in a manner that shall not 
unduly delay the contract work. The right to review, whether exercised or 
not, does not relieve the Contractor of the obligations under the contract. 

 
19.2.2   The County has the right to inspect and test all materials called for by the 

Contract, to the extent practicable, at all places and times   including the 
period of manufacture, and in any event before acceptance. The CDBG 
Coordinator shall perform inspections and tests in a manner that shall not 
unduly delay the work. 
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  The County assumes no contractual obligation to perform any inspection 
and test for the benefit of the Contractor unless specifically set forth 
elsewhere in the contract. 

      
19.2.3  When materials are not ready at the time specified by the Contractor   for 

inspection or test, the CDBG Coordinator may charge to the Contractor the 
additional cost of inspection or test. 

 
19.2.4   The CDBG Coordinator may also charge the Contractor for additional cost 

of inspection or test when prior rejection makes re-inspection or retest 
necessary. 

 
19.2.5  The CDBG Coordinator shall either reject or require correction of non-

conforming materials.  Materials are nonconforming when they are 
defective in quality or workmanship or are otherwise not in conformity with 
contract requirements.  The CDBG Coordinator may reject nonconforming 
materials with or disposition instructions. 

 
19.2.6 The Contractor shall remove materials rejected or required to be corrected.  

However, the CDBG Coordinator may require or permit correction in place, 
promptly after notice, by and at expense of the Contractor. If the Contractor 
fails to promptly remove, replace, or correct rejected materials that are 
required to be removed or to be replaced or corrected, the CDBG 
Coordinator may either (1) by contract or otherwise, remove, replace, or 
correct the materials and charge the cost to the Contractor or (2) terminate 
the contract for default.  Unless the Contractor corrects or replaces the 
materials within the delivery schedule, the CDBG Coordinator may require 
their delivery and make an equitable price reduction. 

 
19.2.7  The Contractor shall furnish advance notification to the Quality Assurance 

Inspector of the time when Contractor inspections or tests shall be 
performed in accordance with the terms and conditions of the contract; and 
when materials shall be ready for CDBG Coordinator inspection.  

 
19.2.8  The CDBG Coordinators failure to inspect and accept or reject the materials 

shall not relieve the Contractor from responsibility, nor impose liability on 
the County, for nonconforming materials.  Inspections and tests by the 
County do not relieve the Contractor of responsibility for defects or other 
failures to meet contract requirements. 

  
19.3 Inspection of Construction:  The Contractor shall maintain an adequate inspection 

system and perform such inspections as shall ensure that the work performed under 
the contract conforms to contract requirements.  The Contractor shall maintain 
complete inspection records and make them available to the Architect/CDBG 
Coordinator and CDBG Coordinator.   All work shall be conducted under the general 
direction of the County CDBG Coordinator and is subject to County inspections and 
tests at all places and at all reasonable times before acceptance to ensure strict 
compliance with the terms of the contract. 
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19.3.1  County inspections and tests are for the sole benefit of the and do not:(1) 
relieve the Contractor of the responsibility for providing adequate quality 
control measures; (2) relieve the Contractor of responsibility for damage to 
or loss of the work and material before acceptance; (3) constitute or imply 
acceptance; (4) or affect the continuing rights of the County after 
acceptance of completed work. 

 
19.3.2  The presence or absence of a County QA inspector does not relieve    the 

Contractor from any contract requirement, nor is the QA   inspector 
authorized to change any term or condition of the contract specification 
without the CDBG Coordinator’s written authorization. 

 
19.3.3 The Contractor shall promptly furnish, at no increase in contract price, all 

facilities, labor, and material reasonably needed for performing such safe 
and convenient inspection and tests as may be required by the CDBG 
Coordinator.  The County may charge to the Contractor any additional cost 
of inspection or test when work is not ready at the time specified by the 
Contractor for inspection or test, or when prior rejection makes re-
inspection or retest necessary.  The CDBG Coordinator shall perform all 
inspections and tests in a manner that shall not unnecessarily delay the work 
due to any additional testing it deems necessary.            

 
19.3.4 The Contractor shall, without charge, replace or correct work found by the 

CDBG Coordinator not to conform to contract specifications, unless in    the 
public interest the CDBG Coordinator consents to accept the work with an 
appropriate adjustment in contract price.  The Contractor shall promptly 
segregate and remove rejected material from the premises. 

 
19.3.5  If the Contractor does not promptly replace or correct rejected work, the 

CDBG Coordinator may:  (1) by contract or otherwise, replace or correct 
the work and charge the cost to the contractor or (2) terminate for default 
the Contractor’s right to proceed. 

 
19.3.6  If, before acceptance of the entire work, the CDBG Coordinator decides to 

examine already completed work by removing it or tearing it out, the 
Contractor, on request, shall promptly furnish all necessary facilities, labor 
and material.  If the work is found to be defective or nonconforming in any 
material respect due to the fault of the Contractor or its subcontractors, the 
Contractor shall pay all the expenses of the examination and of satisfactory 
reconstruction.  However, if the work is found to meet contract 
requirements, the Contractor shall not pay for additional services involved 
in the examination and reconstruction, including, if completion of the work 
was thereby delayed, an extension of time. 

 
20.  Inspection of Materials and Work. The CDBG Coordinator may reject or condemn, in whole 

or in part, materials not in good condition or not in compliance with the specifications of the 
Bid/Contract Documents.  All materials and each part or detail of the Work shall be subject 
to inspection by the CDBG Coordinator. The CDBG Coordinator or the CDBG Coordinators 
shall be allowed access to all parts of the Work, including materials used, and shall be 
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furnished with such information and assistance by Contractor as is required to make a 
complete and detailed inspection. 

 
20.1  Contractor shall schedule its operations to allow a reasonable amount of time for 

CDBG Coordinator inspection of the Work, including materials used.  In most cases, 
inspection shall be completed in eight work hours or less.  Contractor shall not be 
entitled to additional compensation or an extension of Contract time for delay re-
sulting from such inspections. The CDBG Coordinator shall perform the inspection 
as expeditiously as possible in order that the Work might progress in an orderly and 
continuous manner.  Additional inspection costs incurred due to Contractor errors 
shall be at Contractor’s expense. 

  
20.2 Any Work done or materials used without inspection by the CDBG Coordinator may 

be ordered removed and replaced at Contractor's expense unless the CDBG 
Coordinator failed to inspect after having been given a minimum of 48 hours notice 
in writing that the Work was to be performed. 

  
21. Removal of Unacceptable and Unauthorized Work. All work, including materials used, 

which does not conform to the requirements of the Contract Documents shall be considered 
unacceptable. Unacceptable and/or defective Work, including materials used, found to exist 
prior to the final acceptance of the Work, shall be removed immediately and replaced by 
acceptable Work, including materials.  Upon failure on the part of Contractor to comply 
with any order of the CDBG Coordinator made under the provisions of this subsection, the 
CDBG Coordinator shall have authority to cause unacceptable and/or unauthorized Work, 
including materials, to be remedied or removed and replaced and to deduct the costs from 
any monies due Contractor. 

 
22. Load Restrictions.  Contractor shall comply with all legal load restrictions in the hauling of 

materials on public roads beyond the limits of the project.  A special permit shall not relieve 
Contractor of liability for damage, which may result from hauling of materials or moving of 
equipment.  Contractor shall comply with all weight restrictions on lifting equipment. 

 
23. Maintenance during Construction. Contractor shall maintain the Work during           

construction and until the Project is accepted. This maintenance shall constitute   continuous 
and effective Work prosecuted day by day with adequate equipment and forces to the end 
that the Work is kept in satisfactory condition at all times.  All costs of maintenance work 
during construction and before the project is accepted shall be considered as included in the 
Bid/Contract Price. If at any time Contractor fails to comply with the provisions of this 
subsection, Pinal shall immediately notify Contractor of such noncompliance. If Contractor 
fails to remedy unsatisfactory maintenance within 24 hours after receipt of such notice, Pinal 
may immediately proceed to maintain the Work and the entire cost of this maintenance may 
be deducted from monies due and/or to become due Contractor under this contract and/or 
any other contract that Contractor is performing for Pinal.  

 
24.  Cleanup.  Prior to the final inspection of Work under this Contract, Contractor shall remove 

all loose debris, unused material and other materials caused as a result of its operations, and 
leave the area broom clean. 

 
25.  Final Inspection.  Upon due notice from Contractor that the entire Work under the Contract 

Documents are completed, the CDBG Coordinator's representatives shall make an 
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inspection.  If all Work, including materials, provided for and contemplated by the Contract 
Documents are approved to the CDBG Coordinator's satisfaction that inspection shall 
constitute the final inspection and the CDBG Coordinator shall notify Contractor in writing 
of completion of final inspection. If, however, the inspection discloses any Work, including 
materials, as unacceptable and/or defective, the CDBG Coordinator shall give Contractor 
written notice of the unacceptable and/or defective Work, including materials, and 
Contractor shall immediately remove said Work, including materials, and replace it with 
acceptable Work, including materials. Upon remediation of the unacceptable and/or 
defective Work, including materials, as called for by the CDBG Coordinator's notice, the 
above procedures shall be repeated until the CDBG Coordinator gives notice of completion. 

 
26.  Care of Desert Vegetation at Structure Sites.  All desert vegetation at structure sites, except 

plants expressly tagged for removal shall be protected by Contractor from injury during 
construction.  Contractor shall be responsible for any damage to non-tagged plants caused 
by construction operations and shall replace damaged plants to the satisfaction of Pinal. 

  
27.  Protection of Adjacent Property.  Contractor shall take all necessary precautions to avoid 

harming and/or damaging any adjacent person, structure, property or vegetation.  
 
28.  Safety Measures.  Contractor shall take care at all times to protect the Work and equipment.  

Contractor shall take all necessary precautions for the safety and protection of all persons, 
including workmen and the general public, and shall comply with all applicable provisions 
of federal, state and municipal safety laws to prevent accidents or injury to persons on, about 
or adjacent to the property where the work is being performed. 

 
29. Liquidated Damages.  Time is the essence of this Contract.  In the event Contractor shall fail 

to perform the Work as described in the Bid/Contract Documents within the time set in the 
Contract Documents, Contractor shall be liable to Pinal, as liquidated damages and not as a 
penalty, for $250.00 per day for the Housing Repairs for each and every calendar day that 
Contractor fails to meet Substantial Completion date.  Pinal shall have the right to deduct 
said liquidated damages from any amount due and/or that may become due to Contractor 
under this contract and/or any other contract that Contractor is performing for Pinal and/or 
to collect such liquidated damages. 

 
30.  Contractor to Bear Total Loss for Damage during Construction.  All loss or  damage arising 

out of nature of work to be done, or from action of elements, or from unforeseen 
circumstances in prosecution of same, or from unusual obstructions or difficulties which 
may be encountered in prosecution of work shall be sustained and borne by Contractor at its 
own cost and expense. 

 
31.  Contractor's Guarantee and Warrantee. The Contractor shall guarantee that the work shall 

remain in good order and repair and guarantee the material furnished under this Contract for 
a two-year period.  Any defect in workmanship or materials arising during that period shall 
be repaired or removed and replaced, as determined necessary by the CDBG Coordinator, at 
Contractor's expense.  If within ten (10) days after the mailing of a written notice to 
Contractor, or Contractor’s agent, requesting such repair or removal and replacement, 
Contractor shall neglect to perform the same with due diligence weather permitting, the  

       CDBG Coordinator shall direct the repair or removal and replacement at Contractor's 
expense; provided, however, that in the case of emergency where, in the judgment of Pinal, 
delay would cause serious loss or damage, the repair or removal and replacement may be 
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made without notice being sent to Contractor, and Contractor shall pay the cost thereof.  
Failure to satisfactorily complete warranty repairs will be cause for rejection of bid for 
future contracts. 

 
32. Manufacturers’ Guarantees and Warranties.  All manufacturers' guarantees and warranties 

shall be delivered to the CDBG Coordinator before final payment on the Contract is made. 
 

 
(END OF SECTION)

SPS-9 



 

 

 CONTRACTOR IMMIGRATION CERTIFICATION 
 

PINAL COUNTY HOUSING REPAIRS  
Grant # 120-16 

 
A.R.S. § 41-4401 requires as a condition of your contract verification of compliance by the 
contractor and subcontractors with the Federal Immigration and Nationality Act (FINA), all other 
Federal immigration laws and regulations, and A.R.S. § 23-214 related to the immigration statutes 
of its employees. 
 
By completing and signing this form the contractor shall certify that it and all subcontractors 
performing work under the cited contract meet all conditions contained herein. 
 
The Contractor hereby certifies that: 
 
1. That the Contractor and any subcontractors warrant their compliance with all federal 
immigration laws and regulations that relate to their employees and their compliance with 
section 23-214, subsection A. 
 
2. That a breach of a warranty under paragraph 1 shall be deemed a material breach of this 
contract that is subject to penalties up to and including termination of the contract. 
 
3. That the County retains the legal right to inspect the papers of the Contractor or subcontractor 
employee who works on the contract to ensure that the contractor or subcontractor is complying 
with the warranty under paragraph 1. 
 
 
  
                               Name 
  
                               Title  
  
                           Business Name   Dated   , 2016. 
 
(Individual Acknowledgement) 
 
 
SUBSCRIBED AND SWORN to before me, the undersigned Notary Public, this ______ day of               
 
_____________________, 2016, by __________________________. 
     
                                                                            
        Notary Public 
My commission expires:                                         
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(Partnership/Corporate Acknowledgment) 
 
  
SUBSCRIBED AND SWORN to before me, the undersigned Notary Public, this ________ day of    
_________________________, 2016, by ______________________________ who acknowledged 
himself/herself to be __________________________of __________________________________, 
a(n) ___________________ partnership/corporation and being duly authorized to do so, executed 
the foregoing instrument on behalf of said entity. 
 
                                                                            
        Notary Public 
My commission expires:                                         
 
 

(END OF SECTION)  
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CERTIFICATION OF 

INTENTIONS CONCERNING SUBCONTRACTING 
 

PINAL COUNTY HOUSING REPAIRS 
Grant # 120-16 

 
At the time of the submission of Bids on this Project, my intention concerning subcontracting a 
portion of the Work is as indicated below. 
 
It IS NOT my intention to subcontract a 
portion of the Work. 
 
By                                                                      
 
_________________________________ 
                                   Title 
 
_________________________________ 
                            Name of Firm 
 
DATE: ______________________________ 

It IS my intention to subcontract a portion of 
the Work. 
 
By ______________________                  
  
________________________________ 
                                   Title 
 
_________________________________ 
                              Name of Firm 
 
DATE: ______________________________ 
 

In compliance with the Instruction to Bidders, Bidder hereby submits for approval the following 
names of subcontractors and/or suppliers, subsuppliers and/or manufacturers who shall perform 
work or furnish material or equipment on the Project. 
 
 Description of Work or 
 Product and Percentage 
 of Work 

 Subcontractor, 
 (Sub)supplier or 
 Manufacturer 
 

 Contractor's 
 License No. 

1.              

2.              

3.              

4.              

5.              

6.              
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NONCOLLUSION AFFIDAVIT 

 
PINAL COUNTY HOUSING REPAIRS  

Grant # 120-16 
 
 
STATE OF ARIZONA        ) 
           ) ss. 
COUNTY OF                                        ) 
 
                                                                                , being duly sworn, deposes and says: 
 
1. Affiant _________________________________________________________________of 

_________________________________________________________________________ 
 
2. Affiant has not directly, or indirectly, entered into any agreement, participated in any 

collusion or otherwise taken any action in restraint of free competitive bidding in connection 
with this project. 

 
3. The prices in this bid have been arrived at independently, without consultation, 

communication or agreement for the purpose of restricting competition, as to any matter 
relating to such prices with any other bidder or with any competitor. 

 
4. The prices which have been quoted in this bid have not been knowingly disclosed by the 

bidder and shall not knowingly be disclosed by the bidder prior to opening directly or 
indirectly to any other bidder or to any competitor. 

 
5. No attempt has been made or shall be made by the bidder to induce any other person or firm 

to submit or not to submit a bid for the purpose of restricting competition. 
 
6. It is expressly understood that the foregoing statements, representations and promises are 

made as a condition to the right of the bidder to receive payment under any award made 
hereunder. 

 
 DATED                                              , 2016 
 
                 _______________________________ 
                 Name 
  
                 _______________________________  
                 Title 
              
                 _______________________________ 
                 Business Name 
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(Individual Acknowledgment) 
 
 
 SUBSCRIBED AND SWORN to before me, the undersigned Notary Public, this                
_______day of ____________________, 2016, by                                                                                . 
 
       ____________________________________ 
       Notary Public 
My commission expires: __________________ 
 
 
 
 
 
(Partnership/Corporate Acknowledgment) 
 
  
SUBSCRIBED AND SWORN to before me, the undersigned Notary Public, this ________ day of    
_________________________, 2016, by ______________________________ who acknowledged 
himself/herself to be __________________________of __________________________________, 
a(n) ___________________ partnership/corporation and being duly authorized to do so, executed 
the foregoing instrument on behalf of said entity. 
 
                                                                                        ____________________________________ 
       Notary Public 
My commission expires: __________________ 
 
 
 
 

(END OF SECTION)  
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AFFIDAVAIT OF SUSPENSION AND/OR DEBARMENT 
 

PINAL COUNTY HOUSING REPAIRS 
Grant # 120-16 

 
STATE OF ARIZONA  ) 
     ) ss. 
COUNTY OF  ________________ ) 
 
 ______________________________, being duly sworn, deposes and says: 
 

1. Affiant is ________________________ of _________________________________. 
 
2. Neither Affiant or any Consultant firm or entity of which Affiant was either directly 

or indirectly affiliated as an officer, director or owner has been either suspended or 
debarred or otherwise had their privileges to conduct business revoked at the time of 
the signing and submittal of this bid or at any time during the 3 years preceding the 
signing of this affidavit. 

 
 It is expressly understood that the foregoing statements, representations and promises are 
 made as a condition to the right of the bidder to conduct work under any award made 
 hereunder. 
 
 DATED__________________, 2016.            
             
        ______________________________       
                Name 
              

______________________________ 
Title     

         
    ______________________________ 

        Business Name 
 
 
 
 
 
 
(Individual Acknowledgment) 
 
 SUBSCRIBED AND SWORN to before me, the undersigned Notary Public, this                
_______day of ____________________, 2016, by                                                                                . 
 
       ____________________________________ 
       Notary Public 
My commission expires: __________________ 
 
 

ASD-1 



 

 

 
 
(Partnership/Corporate Acknowledgment) 
 
 
SUBSCRIBED AND SWORN to before me, the undersigned Notary Public, this ________ day of    
_________________________, 2016, by ______________________________ who acknowledged 
himself/herself to be __________________________of __________________________________, 
a(n) ___________________ partnership/corporation and being duly authorized to do so, executed 
the foregoing instrument on behalf of said entity. 
 
                                                                                        ____________________________________ 
                  Notary Public 
My commission expires: __________________ 
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Contract No.  EC16-001 
Grant No. 120-16    

CONTRACT AGREEMENT 
 
This Contract is made and entered into this _____ day of ____________, 2016,                                 
by and between PINAL COUNTY, a political subdivision of The State of Arizona, hereinafter 
referred to as “Pinal” and _____________________________________________________, 
a(n) ______________________ partnership/corporation hereinafter referred to as “Contractor.” 
 
WHEREAS, Pinal has the authority to enter into this Contract under A.R.S. § 11-251; and  
 
WHEREAS, bids have been received by Pinal and the Contract has been awarded to the above 
named Contractor, and said Contractor is willing and able to perform said construction in 
accordance with this Contract. 
 
NOW, THEREFORE, in consideration of the mutual covenants, benefits and premises herein 
stated, the parties hereto agree as follows: 
 
1. Contract Documents.  The following list of instruments, drawings and documents, which are 

attached hereto, are incorporated herein by reference, and taken together with this 
instruction, constitutes the Contract between the parties hereto.  Any reference to “Contract” 
or “Contract Documents” means this instrument and the documents listed below. 

 
Invitation for Bids Contractor Immigration Certification 

Instruction to Bidders Certification of Intentions Concerning Subcontracting 

Bid Breakdown Form Non Collusion Affidavit 

General Provisions Affidavit of Suspension and/or Debarment 

Special Provisions and Specifications Contract Agreement Form  

 
2.    Scope of Work (“Work”).  Contractor shall fully perform the Scope of Work set forth in the 

Contract Documents. 
 
3.  Commencement and Completion Dates.  All work shall be completed within sixty five (65) 

working days from the written issuance of the Notice to Proceed.  Pinal assumes no liability 
for work performed or costs incurred on the Project prior to the commencement date or 
subsequent to the contract completion date or the termination of this Contract.   Extensions 
of time allowed for completing the Work on the Project may be granted under appropriate 
circumstances.   

 
4.  Compensation / Contract Price.  Pinal agrees to pay Contractor for work actually performed 

by contractor based on the unit prices set forth in the Bid Breakdown and Contractor agrees 
to accept such amounts for work actually performed in an amount not to exceed:  

                                                                                                                                                                                                                             
                                      ($                                 )   
 
 

CA-1 



 

 

 
 5.  Installment/Progress Payments.  Pinal may pay Contractor in installments/progress 

payments based upon periodic draws up to twenty (20)% each and a final invoice and report 
upon completion of Work submitted by Contractor.  The invoices and progress reports shall 
show percentage of Work completed under this Contract.  It is understood and agreed, 
however, that payment to Contractor of installment payments shall not be construed as a 
waiver by Pinal of any of its rights herein or of any claim Pinal may have against Contractor 
under this Contract.  Periodic invoices and progress reports submitted by Contractor require 
verification by CDBG Coordinator and approval or rejection by Pinal County CDBG 
Coordinator within 30 days of receipt of invoice.  Installment payments shall be made no 
later than fifteen (15) days after Pinal’s approval. 

 
6.  Retention.  Pinal shall retain ten percent (10%) of the compensation billed periodically by 

Contractor as shown on each periodic invoice and progress report.  After the contract is fifty 
percent complete no more than (5) of the amount of any subsequent progress payments 
made under the contract may be retained provided the contractor is making satisfactory 
progress on the project. 

 
7.  Final Payment.  Final Payment, including retentions, shall be made within thirty (30) days 

after receipt of final invoice from Contractor, conditioned upon the following: 
 

7.1 Contractor’s compliance with all the terms of the Contract.       
 
7.2   Contractor having satisfactorily completed the Scope of Work described in the  
       “Invitation for Bids” according to the standards, specifications and plans and      

within the time periods required under this Contract;    
 

7.3  The Work, including materials, being approved by the County CDBG Coordinator 
and accepted by Pinal, with such approval and acceptance by Pinal not being 
unreasonably withheld;   

 
7.4 Contractor furnishing Pinal with notarized receipts and waivers of liens for all labor, 

materials and supplies form all subcontractors, material suppliers and any and all 
persons holding claims against the Work as set forth in the paragraph entitled 
“Liens” in the General Provisions of the Contract Documents. 

 
8. No Third Party Benefit.  Nothing in this Contract shall be construed to give any person other 

than Pinal and Contractor any legal or equitable right, remedy or claim under this Contract.   
 

This contract shall be held to be for the sole and exclusive benefit of Pinal and Contractor.   
 
9.  Headings. The headings for the paragraphs of this Contract are for convenience and 

reference purposes only and in no way define, limit or describe the scope or intent of said 
paragraphs nor in any way affect this Contract. 

 
10.  Governing Law.  The validity, interpretation, performance and enforcement of this Contract 

shall be governed by and construed in accordance with the laws of the State of Arizona. 
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11.  Venue.  Notwithstanding A.R.S. § 12-408, venue for any suit or action arising under this 
Contract shall be commenced and remain in the Superior Court of the State of Arizona in 
and for the County of Pinal, Florence, Arizona, but only after exhausting all possible 
administrative remedies.  The parties hereby waive all provisions of law providing for a 
change of venue in such proceeding to any other country. 

 
12. Severability. The parts, terms and provisions of this Contract, consisting of the Contract 

Documents as defined under the definitions of General Provisions and Specifications, shall 
be deemed severable and should any part, term or provision of this Contract be declared or 
be determined by a Court to be illegal or invalid, the validity of the remaining parts, terms 
or provisions shall not be affected thereby, and said illegal or invalid part, term or provision 
shall not be deemed a part of this Contract, notwithstanding any other provision of this 
contract to the contrary. 

 
 13. Successors and Assigns. The Contractor and all successors, executors, administrators and 

assigns of Contractor’s interest in the Work or the compensation herein provided shall be 
bound to Pinal to the full legal extent to which Contractor is bound with respect to each of 
the covenants of this Contract. 

 
14. Authorization.  Signor executing this Contract on behalf of Contractor represents and      

warrants that said signor is duly authorized to execute and deliver this Contract on behalf of 
Contractor and this Contract is binding upon said Contractor. 

 
 15. Entire Contract. This Contract contains the entire agreement between the parties hereto with 

respect to the subject matter hereof and supersedes all prior to contemporaneous agreements 
and understanding, inducements and conditions, express or implied, oral or written, except 
as herein contained and no statement, promise or inducement made by either party or the 
agent of either party that is not contained in this written Contract shall be valid or binding.  
All the amendments and modifications to this Contract shall be in writing signed by both 
parties to this Contract. 

 
16.  Cancellation of Contract.  This Contract is subject to cancellation by Pinal without further  

penalty or further obligation as provided by A.R.S. § 38-511. 
 
17.  Contractor’s Execution.  Execution of the Contract by Contractor is a representation that the 

Contract Documents enable Contractor to: (a) determine the cost of the Work; (b) perform 
the Work outlined therein; and (c) to fulfill all its obligations hereunder. 

 
18.  Effective Date.  This Contract shall become effective and binding upon (a) the submission 

by Contractor and acceptance by Owner of the necessary Contract documents; (b) the 
submission by Contractor and acceptance by Owner of the Certificates of Insurance; 
submission of the name of Contractor’s representative to be contacted in order to report 
claims for property/vehicle damage and (c) upon execution of this instrument by both parties 
hereto.  
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